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DIRECTIONS FOR SUBMITTING OFFER 

 
 
1. Read and comply with the Solicitation Instructions.   
   
2. Envelopes containing Technical and Price proposals must be sealed and separately marked 

and addressed to: 
 
 

WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY 
600 5th Street, NW 

Washington, DC  20001 
Room 3C-02 

Attn: Benjamin T. Kpadeh/CA 
 
ALL ENVELOPES OR PACKAGES MUST BE SEPARATELY MARKED WITH SOLICITATION 
NUMBER AS SPECIFIED HEREWITH. 
 
PROPOSAL SHALL BE TIMELY MAILED OR HAND DELIVERED TO REACH WMATA BEFORE 
2:00 P.M. EST (LOCAL TIME) May 19, 2015 ON DAY OF PROPOSAL CLOSING. 
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NOTICE TO OFFERORS 
 
IN ORDER TO ENSURE THAT YOUR PROPOSAL COMPLIES WITH THE AUTHORITY’S 
PROCUREMENT REGULATIONS AND THAT IT WILL BE ACCEPTABLE TO THE AUTHORITY, 
THE FOLLOWING FORMS MUST BE COMPLETED & SUBMITTED AS SPECIFIED BELOW WITH 
YOUR OFFER: 
 
 
 SOLICITATION, OFFER & AWARD FORM (Must be signed.) - VOLUME III (Submit one (1) 

original copy, five (5) copies on paper and one (1) USB compatible thumb drive). 
 

PRICE SCHEDULE- VOLUME I (Submit one (1) original copy, five (5) copies on paper and 
one (1) USB compatible thumb drive) 
 

 REPRESENTATIONS AND CERTIFICATIONS- (Must be signed) VOLUME III 
 

 PRE-AWARD DATA- (Must be signed) VOLUME III 
  

 ACKNOWLEDGMENT OF AMENDMENTS (IF ANY)- (Must be signed) VOLUME III 
 

 TECHICAL PROPOSAL VOLUME II (The technical proposal shall not contain any 
cost/pricing information.  Submit one (1) original copy and five (5) copies on paper and 
one (1) USB compatible thumb drives) 
  

 PROOF OF INSURANCE ELIGIBILITY -(Must be signed)  VOLUME III 
 

 APPENDIX B (IF APPLICABLE) - (Must be signed) VOLUME III 
 
 
FAILURE TO SUBMIT ANY PORTION OF THESE REQUIREMENTS AS SPECIFIED MAY CAUSE 
YOUR PROPOSAL TO BE CONSIDERED NON-RESPONSIVE AND SUBSEQUENTLY 
REJECTED. 
 
 
Questions concerning this Request for Proposal may be directed to Benjamin T. Kpadeh via email at 
bkpadeh@wmata.com.  
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NOTICE TO ALL VENDORS 

 
 
Please be advised that all vendors and contractors who do business with the Washington 
Metropolitan Area Transit Authority (WMATA) must register in the WMATA Vendor Registration 
System.  Registration is located at http://www.wmata.com 
New Vendor Registration. 
 
 
If you are a vendor or contractor and HAVE done business with WMATA in the past, please 
electronically request your company’s User ID and Password at http://www.wmata.com 
Forgot User Id/Password. 
 
 
Attention to Disadvantaged Business Enterprise (DBE)/Small Business and Local 

Preference Program (SBLPP) companies: 
 

Minority and women owned businesses who are interested in becoming a WMATA DBE should 
complete an online DBE application.  Self certification is required for Small Business and Local 
Preference as a part of the Vendor Registration. 
 
Registered Vendor Benefits: 
 
• Visibility to WMATA contract administrators and/or purchasing agents during the purchasing 

decision period; 
 
• Visibility to other 17,500 registered vendors for possible business opportunities; 

 
• Opportunity to update online, company information such as an e-mail address or contact 

person on-line; 
 

• Sign up for electronic payment option; and 
 
• Ability to electronically reset User Id and Password. 
 
 
Any questions regarding registration may be addressed to Vendor Relations at (202) 962-1408 
or procurement@wmata.com. 
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WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY 

SOLICITATION, OFFER AND AWARD 
 
 

CONTRACT NO. SOLICITATION NO. DATE ISSUED ADDRESS OFFER TO OFFICE OF PROCUREMENT 

 
RFP No. FQ15162 

 
Office of Procurement 
600 Fifth Street NW 

Washington, DC 20001   ADVERTISED  X NEGOTIATED 
  

SOLICITATION 
Sealed offer in original and      TWO (2)     copies for furnishing the supplies or services in the schedules will be received at 
Authority until  2:00 P.M. EST      local time     May 19 , 2015 
   (Hour)               (Date) 
If this is an advertised solicitation, offers will be publicly opened at that time. 
CAUTION – LATE OFFERS: See paragraph 6 of Solicitation Instructions. 
 
All offers are subject to the following: 
1. The Solicitation Instructions which are attached. 
2. The General Provisions, which are attached. 
3. The Schedule included herein and/or attached hereto. 
4. Such other provisions, representations, certifications, and specifications, as are attached or incorporated herein by reference. 
 
Proposer’s  Phone Number      Proposer’s Fax Number      
 

SCHEDULE 
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

   
 
 
   

  
 
         

 
 

$            

      

 
DUN & BRADSTREET ID NUMBER:   
 

OFFEROR 
Name and 
Address 
(Street, city, 
county, state, 
and zip code) 

 Name and Title of Person Authorized to Sign Offer (Print or Type) 
 

Signature Offer Date 

  Check if remittance is different from above — enter such address in Schedule   
AWARD (To be completed by The Authority) 

ACCEPTANCE AND AWARD ARE HEREBY MADE FOR THE FOLLOWING ITEM(S): 
ITEM NO. QUANTITY UNIT UNIT PRICE 

 
  

 

 
 
 

 
 
 
 

 
 
 
 

 
The total amount of this award is $    
 
                      
       Name of Contracting Officer (Print of Type)           WASHINGTON METROPOLITAN TRANSIT AUTHORITY               AWARD DATE  
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WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY 
 

SOLICITATION, OFFER AND AWARD 
 

CONTINUATION SHEET 
 
   
 
THE UNDERSIGNED ACKNOWLEDGES RECEIPT OF THE FOLLOWING AMENDMENTS 
 
TO SOLICITATION      RFP FQ15162    
 
  Amendment Number                 Dated      
 
  Amendment Number      Dated      
 
  Amendment Number     Dated      
 
  Amendment Number      Dated      
 
  Amendment Number      Dated      
 
  Amendment Number      Dated      
 
 

Failure to acknowledge receipt of all amendments may render the offer unacceptable. 
 
 
 
 
 
 
 

_____________________________________ 
Authorized Signature 
 
       
Company Name 
 
       
Date 
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PRICE SCHEDULE SHEET 
 

This is a Firm Fixed-Price Procurement 
The Numbers of Quantity are Non-binding Estimates. 

 
 
Direct Labor 
(List By Poisition Title) 

Tatal 
Hours 

Hourly Rate 
 

Total Labor 
Hours Cost 

Sr. Project Manager 180 $ $ 
Sr. Architect 210 $ $ 
Sr. Consulant 826 $ $ 
Architect 170 $ $ 
Direct expenses (per diem/day) 151 days   
    
 Total (Labor + Direct Expenses[perdiem/day])    
 
 
 
        __________________________________ 
Authorized Signature     Print Name 
 
 
        __________________________________ 
Company Name     Phone Number 
 
 
        __________________________________ 
Date       Email Address 
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SOLICITATION INSTRUCTIONS 
 
 
1. DEFINITIONS  
 

As used herein:   
 

“Clarifications” are limited exchanges, between the Authority and offerors, where offerors may be 
given the opportunity to clarify certain aspects of their proposals or to resolve minor irregularities, 
informalities or clerical errors.  
 
“Descriptive literature” means information provided by an offeror, such as cuts, illustrations, 
drawings, and brochures that shows a product’s characteristics or construction of a product or 
explains its operation.  The term includes only that information needed to evaluate the acceptability 
of the product and excludes other information for operating or maintaining the product.  
 
“Discussions” are negotiations that may occur after receipt of proposals (generally after 
establishment of the competitive range) and before award that may, at the Contracting Officer’s 
discretion, result in the offeror being allowed to revise its proposal.  
 
“Excluded Parties List System” means an electronic database maintained and posted by the 
General Services Administration containing the list of all parties suspended, proposed for 
debarment, debarred, declared ineligible, or excluded or disqualified under the nonprocurement 
common rule by agencies, Government corporations, or by the Government Accountability Office.  
 
“In writing,” “writing,” or “written” means any worded or numbered expression that can be read, 
reproduced, and later communicated, and includes electronically transmitted and stored 
information.  
 
“May” denotes the permissive.  However, the words “no person may ” mea n tha t no person is 
required, authorized, or permitted to do the act described.  
 
“Must” (see “shall”).  
 
“Offer” means a response to a solicitation that, if accepted, would bind the offeror to perform the 
resultant contract.  Responses to requests for proposals (negotiation) are offers called “proposals”; 
however, responses to requests for quotations (simplified acquisition) are “quotations,” not offers. 
 
“Offeror” and “proposer” are synonymous and refer to the entity that submits an offer in response to 
this solicitation. 
 
“Option” means a unilateral right in a contract by which, for a specified time, the Authority may elect 
to purchase additional supplies or services called for by the contract, or may elect to extend the 
term of the contract.  
 
“Organizational conflict of interest” means that because of other activities or relationships with 
other persons, a person is unable or potentially unable to render impartial assistance or advice to 
the Authority, or the person’s objectivity in performing the contract work is or might be otherwise 
impaired, or a person has an unfair competitive advantage.  
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“Preaward survey” means an evaluation of a prospective contractor’s capability to perform a 
proposed contract. 
 
“Proposal modification” is a change made to a proposal before the solicitation’s closing date and 
time, or made in response to an amendment, or made to correct a mistake at any time before 
award.  
 
“Proposal revision” is a change to a proposal made after the solicitation closing date, at the request 
of or as allowed by a Contracting Officer typically as a result of discussions.  
 
“Shall” means the imperative.  
 
“Should” means an expected course of action or policy that is to be followed unless inappropriate 
for a particular circumstance.  
 
"Solicitation" means "Request for Proposal (RFP)" where the procurement is negotiated. 
 
“Will” (see “shall”). 

 
2. PREPARATION OF OFFERS 
 

a. Offerors are expected to examine the Request for Proposals and all referenced documents 
carefully.  Failure to do so will be at the risk of the Offeror. 

 
b. The Offeror shall furnish the information required by the solicitation. The Offeror shall sign 

the solicitation and print or type his/her/its name on the Schedule a offeror nd each 
Continuation Sheet thereof on which an entry has been made.  Erasures or other changes 
must be initialed by the person signing the offer.  Offers signed by an agent are to be 
accompanied by evidence of authority, unless such evidence has been previously 
furnished to the issuing office.   

 
c. Offers for supplies or services other than those specified will not be considered unless 

authorized by the solicitation. 
 
d. Offeror must state a definite time for delivery of supplies or for performance of services 

unless otherwise specified in the solicitation. 
 
e. Time, if stated as a number of days, will include Saturdays, Sundays and holidays. 

 
3. EXPLANATION TO OFFERORS 
 

Any explanation desired by an Offeror regarding the meaning or interpretation of the solicitation 
documents must be requested in writing and with sufficient time allowed for a reply to reach all 
Offerors before the submission of their offers.  Oral explanations or instructions given before 
the award of the contract will not be binding.  Any information given to an Offeror concerning a 
solicitation will be furnished promptly to all Offerors as an amendment of the solicitation, if that 
information is necessary in submitting offers or if lack of such information would be prejudicial to 
other Offerors.  All Requests should be addressed as follows and submitted via e-mail to 
Benjamin Kpadeh at bkpadeh@wmata.com, RFP No. FQ15162, CA Service Desk Incident 
Closed Loop Solution. 
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4. PRIOR REPRESENTATIONS 
 

The Authority assumes no responsibility for any understanding or representations concerning this 
solicitation made by any of its officers or agents prior to the issuance of the solicitation, the 
specifications, or related documents. 

 
5. ACKNOWLEDGMENT OF AMENDMENTS  
 

Receipt of an amendment to a solicitation by a Offeror must be acknowledged (a) by signing and 
returning the amendment, (b) by identifying the amendment number and date on the Solicitation, 
Offer and Award Form, (c) and by expressly acknowledging the amendment on the designated 
form and including it as part of the proposal.  Such amendment must be received prior to the hour 
and date specified in the solicitation.  If this solicitation is amended, then all terms and conditions 
which are not modified remain unchanged. 
 

6. PRE-PROPOSAL CONFERENCE  
  
 NOT APPLICABLE 
 

For the purpose of clarifying the terms, conditions, and requirements of this Request for Proposal, 
a pre-proposal conference will be held to respond to questions by interested offerors.  This pre-
proposal conference will be held at   N/A  a.m/p.m. on   N/A  , in 
the Lobby Level Meeting Room of the WMATA Jackson Graham Building, 600 5th Street, NW, 
Washington, DC  20001.  The purpose of this conference will be to answer questions regarding, or 
requests for clarifications of, the solicitation documents.  It is requested that offerors submit their 
questions in writing whether in advance of the meeting or during the meeting.  Questions from the 
floor, however, are permissible. 
 
All questions concerning the terms, conditions, and requirements of this Request for Proposal must 
be received by the Contracting Officer in writing no later than ten (10) calendar days before the 
date for receipt of proposals. 

 
7. REVISIONS PRIOR TO DATE SET FOR RECEIPT OF PROPOSALS 

 
a. The right is reserved by the Authority to revise or amend the Scope of Work, Description of 

Work, drawings, etc. prior to the date set for the opening of proposals.  Such revisions and 
amendments, if any, will be announced by an amendment to the Request for Proposal.  
Copies of such amendments as may be issued will be furnished to all prospective 
proposers. 

 
b. If the revisions and amendments require material changes in quantities or price proposals, 

or both, the date set for the opening of proposals may be postponed by such number of 
days as in the opinion of the Authority that will enable offerors to revise their proposals.  In 
such cases, the amendment will include an announcement of the new date for the opening 
of proposals. 

 
8. SUBMISSION OF OFFERS  
 

a. Offers and modifications thereof shall be enclosed in sealed envelopes and addressed to 
the office specified in the solicitation. The Offeror shall show the hour and date specified in 
the solicitation for receipt, the solicitation number, and the name and address of the Offeror 
on the face of the envelope. 
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b. Telegraphic offers will not be considered unless authorized by the solicitation; however, 
offers may be modified or withdrawn by written or telegraphic notice, provided such notice 
is received prior to the hour and date specified for receipt. 

 
c. Facsimile offers, modifications or withdrawals will not be considered unless authorized by 

the Authority. 
 
9. LATE SUBMISSIONS, MODIFICATIONS, AND WITHDRAWALS OF OFFERS  
 

a. Any offer received at the office designated in the solicitation after the exact time specified 
for receipt will not be considered unless it is received before award is made and it    

 
(1) Was sent by registered or certified U.S. mail not later than the fifth calendar day 

before the date specified for receipt of offers (e.g., an offer submitted in response to 
a solicitation requiring receipt of offers by the 20th of the month must have been 
sent by registered mail by the 15th; 

 
(2) Was sent by mail or, if authorized by the solicitation, was sent by telegram or via 

facsimile and it is determined by the Authority that the late receipt was due solely to 
mishandling by the Authority  after receipt; 

 
(3) Was sent by U.S. Postal Service Express Mail Next Day Service Post Office to 

Addressee, not later than 5:00 p.m. at the place of mailing two working days prior to 
the date specified for receipt of offers.  The term "working days" excludes 
weekends and U.S. Federal holidays; or 

 
(4) Is the only offer received. 

 
b. Any modification of an offer, except a modification resulting from the Contracting Officer's 

request for "revised final proposals" offer, is subject to the same conditions as in 
subparagraphs (a)(1), (2), and (3) of this provision. 

 
c. A modification resulting from the Contracting Officer's request for "revised final proposals" 

received after the time and date specified in the request will not be considered unless 
received before award and the late receipt is due solely to mishandling by the Authority. 

 
d. The only acceptable evidence to establish the date of mailing of a late offer, modification, 

or withdrawal sent by registered or certified mail is the U.S. or Canadian Postal Service 
postmark on the envelope or wrapper and on the original receipt from the U.S. or Canadian 
Postal Service.  Both postmarks must show a legible date or the offer, modification or 
withdrawal shall be processed as if mailed late.  "Postmark" means a printed, stamped, or 
otherwise placed impression (exclusive of a postage meter machine impression) that is 
readily identifiable without further action as having been affixed by employees of the U.S. 
or Canadian Postal Service on the date of mailing.  Therefore, Offerors should request the 
postal clerk to place a legible hand cancellation bull's eye postmark on both the receipt and 
the envelope or wrapper. 

e. The only acceptable evidence to establish the time of receipt by the Authority is the 
time/date stamp of that installation on the proposal wrapper or other documentary evidence 
of receipt maintained by the Authority. 

 
f. The only acceptable evidence to establish the date of mailing of a late offer, modification, 

or withdrawal sent by Express Mail Next Day Service Post Office to Addressee is the date 
entered by the post office receiving clerk on the "Express Mail Next Day Service Post 
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Office to Addressee" label and the postmark on both the envelope or wrapper and on the 
original receipt from the U.S. Postal Service.  "Postmark" has the same meaning as defined 
in paragraph (d) of this provision, excluding postmarks of the Canadian Postal Service.  
Therefore, Offeror or Quoter should request the postal clerk to place a legible hand 
cancellation bulls-eye postmark on both the receipt and the envelope or wrapper. 

 
g. Notwithstanding paragraph "a" above, a late modification of any otherwise successful offer 

that makes its  terms more favorable to the Authority will be considered at any time it is 
received and may be accepted. 

 
h. Proposals may be withdrawn by written notice or telegram (including mailgram) received at 

any time before award.  If the solicitation authorizes facsimile proposals, proposals may be 
withdrawn via facsimile received at any time before award, subject to the conditions 
specified in the provision entitled "Facsimile Proposals".  Proposals may be withdrawn in 
person by an Offeror or an authorized representative, if the representative's identity is 
made known and the representative signs a receipt for the proposal before award. 

 
10. PROPOSAL GUARANTEE  
 

NOT APPLICABLE 
 
A proposal guarantee is required by the Request for Proposal.  Failure to furnish a proposal 
guarantee in the proper form an amount with the Price Proposal, by the time set for the receipt of 
proposals may be cause for rejection of the proposal. 
 
A proposal guarantee shall be in the form of a firm commitment, such as a proposal bond (form 
supplied in Section ______), postal money order, certified check, cashier’s check, irrevocable letter 
of credit from a State or Federally chartered bank or, in accordance with Treasury Department 
regulations, certain bonds or notes of the United States.  Corporation executing the proposal bond 
as sureties must be among those appearing on the Treasury Department’s list of approved sureties 
and must be acting within the limitations set forth therein.  Proposal guarantees, other than 
proposal bonds, will be returned as follows: 
 
To unsuccessful proposers:  As soon as practicable after the receipt of proposals. 
 
a. To the successful proposer:  Upon execution of such further contractual documents and 

bonds as may be required by the proposal as accepted. 
 
b. If the successful proposer, upon acceptance of its proposals by the Authority within the 

Acceptance Period, fails to execute such further contract documents and give such bond(s) 
as may be required by the terms of the contract, its contract may be terminated for default.  
In such event, the successful proposer shall be liable for any cost of procuring the work 
which exceeds the amount of its proposal, and the proposal guarantee shall be available 
toward offsetting such difference. 

 
11. CONTRACT AND BONDS  
 

NOT APPLICABLE 
 

The proposer whose Technical and Price Proposal are accepted, shall, within the time established 
in the contract documents, enter into a written contract with the Authority and furnish performance 
bonds if applicable, on standard Authority forms in the amounts indicated in the General Provisions 
of the contract. 
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12. MINIMUM PROPOSAL ACCEPTANCE PERIOD 
 

a. "Acceptance period," as used in this provision, means the number of calendar days 
available to WMATA for awarding a contract from the date specified in this solicitation for 
receipt of proposals.     

 
b. This provision supersedes any language pertaining to the acceptance period that may 

appear elsewhere in this solicitation. 
 
c. WMATA requires a minimum acceptance period of 90 calendar days from the latest revised 

proposal. 
 
13. CONTRACT AWARD    
 

If this solicitation is a Request for Proposals: 
 

a. The Authority will award a contract resulting from this solicitation to the responsible Offeror 
whose offer conforming to the solicitation will be most advantageous to the Authority cost 
or price and other factors, specified elsewhere in this solicitation, considered. 

 
b. The Authority may (1) reject the offer if such action is in the public interest, or (2) waive 

informalities and minor irregularities in offers received. 
 
c. The Authority may award a contract on the basis of the initial offer received, without 

discussions (other than discussions conducted for the purpose of minor clarifications).  
Therefore, the initial offer should contain the Offeror's best terms from a cost or price and 
technical standpoint.  However, the Authority reserves the right to conduct discussions if 
later determined by the Contracting Officer to be necessary. 

 
d. A written award or acceptance of offer mailed or otherwise furnished to the successful 

Offeror within the time for acceptance specified in the offer shall result in a binding contract 
without further action by either party.  Before the offer's specified expiration time, the 
Authority may accept an offer (or part of an offer) whether or not there are negotiations 
after its receipt, unless a written notice of withdrawal is received before award.  
Negotiations conducted after receipt of an offer do not constitute a rejection or counteroffer 
by the Authority. 

 
e.  Neither financial data submitted with an offer, nor representations concerning facilities or 

financing will form a part of the resulting contract.  However, if the resulting contract 
contains a clause providing for price reduction for defective cost or pricing data, the 
contract price will be subject to reduction if cost or pricing data furnished is incomplete, 
inaccurate, or not current. 

 
f.   The Authority may determine that an offer is unacceptable if the prices proposed are 

materially unbalanced between line items or sub-line items.  An offer is materially 
unbalanced when it is based on prices significantly less than cost for some work and prices 
which are significantly overstated in relation to cost for other work, and if there is a 
reasonable doubt that the offer will result in the lowest overall cost to the Authority even 
though it may be the low evaluated offer, or it is so unbalanced as to be tantamount to 
allowing an advance payment. 
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14. DISADVANTAGED BUSINESS ENTERPRISES REQUIREMENTS 
 

Attached as part of this solicitation are documents outlining the requirements for the 
Disadvantaged Business Enterprise (DBE) Program: The DBE requirement goal for this 
contract is  0%  unless a good faith waiver is requested and approved. 
 
a. If the offer is over $100,000, and for the Offeror to be considered responsible, the following 

documents (see Appendix B) shall be completed and submitted with the offer: 
 
  Schedule of DBE Participation  
   
 
  Letter of Intent to Perform as Subcontractor/Joint Venture 
  (If applicable) 
 
  DBE Unavailability Certification 
  (where applicable) 
 
  Written request for waiver when DBE participation is less than stated percent 
 

DBE Monthly Status Report, after award, to the COTR and a final report at contract 
completion if DBE participation is applicable. 

 
The provisions of Appendix B (if attached) do not become applicable and forms do not have to be 
completed, unless the total offer is $100,000 or more.  If the offer is $100,000 or more and any 
portion of the written requirement is omitted, then the offer may be found to be unacceptable and 
subsequently rejected.  Appendix B forms and/or waivers must be completed with great care by 
each Offeror to insure that the offer is acceptable. 

 
15. OPPORTUNITY FOR DISADVANTAGED BUSINESS ENTERPRISES TO PROPOSE    
 

The Washington Metropolitan Area Transit Authority hereby notifies all Offerors that it will 
affirmatively ensure that disadvantaged minority business enterprises will be afforded full 
opportunity to submit offers in response to this solicitation and will not be discriminated against on 
the basis of race, color, or national origin in consideration for award. 

 
16. NOTICE OF PROTEST POLICY  
 

a. WMATA policy and procedure for the administrative resolution of protests is set forth in 
Chapter 17 of the Authority's Procurement Procedures Manual (PPM).  Chapter 17 
contains strict rules for filing a timely protest, for responding to a notice that a protest has 
been filed, and other procedural matters.  The Contracting Officer can furnish a copy of 
Chapter 17 upon request. 

 
b. FTA Circular 4220.1F,  addresses Protests.  FTA will only review protests regarding the 

alleged failure of the grantee to have a written protest procedure or alleged failure to follow 
such procedures, and only when submitted by an interested party.  The term "interested 
party" is defined in the Authority policy for handling protests. 

 
c. Alleged violation on other grounds must be submitted to the Contracting Officer who will 

decide the protest. 
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d. The judicial authorities having jurisdiction over court actions concerning protest decisions 
are the United States District Courts for the Districts of Maryland, Virginia, and the District 
of Columbia, and the local courts in Maryland, Virginia, and the District of Columbia. 

 
17. PRE AWARD INFORMATION  
 

a. Before making a determination of responsibility, the Contracting Officer shall possess or 
obtain information sufficient to satisfy the applicable standards and requirements for 
responsibility set forth in this Chapter. 

 
b. The Contracting Officer shall obtain information regarding the responsibility of a 

prospective contractor whose offer is in the competitive range.  The prospective contractor 
shall promptly supply information requested by the Contracting Officer regarding its 
responsibility.  If the prospective contractor fails to supply the information requested, the 
Contracting Officer shall make a determination of nonresponsibility based upon the lack of 
available information. 

 
c. The Contracting Officer shall use the following sources of information, listed in priority order 

to support responsibility determinations: 
 

(1) General Services Administration publication titled “System for Award Management” 
(“SAM”), formerly the “Excluded Parties List System.”  The results of the search 
must be printed and placed in the contract file; 

 
(2) Written records and experience data, including verifiable knowledge of Authority 

personnel, and other sources, i.e.: publications, suppliers, subcontractors, and 
customers of the prospective contractor, financial institutions, government 
agencies, and business and trade associations.  Contract Administrators and other 
Authority personnel who become aware of circumstances casting doubt on a 
contractor’s ability to perform a contract successfully shall promptly inform the 
Contracting Officer and furnish the relevant information in writing; 

 
(3) Information supplied by the prospective contractor, including proposal information, 

questionnaire replies, financial data, information on production equipment and 
personnel information; and 

 
(4) Pre-award survey reports. 

 
18. PROPOSAL FORMAT INSTRUCTIONS/REQUIREMENTS 
 

The Offeror shall submit their proposal as follows: 
 
a. Proposal Format 
 

The original of Volumes I and II shall be unbound, all copies of Volumes I and II, as well as 
Volume II will be separately bound and all copies shall have the RFP number, FQ15162 
the Offeror’s identity, volume number, and volume title printed on the cover page.  Volumes 
shall be submitted in the following order: 

 
(1) Volume I – Cost/Price - One (1) original AND five (5) copies of the cost/price 

proposal, AND one (1) USB compatible thumb drive 
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(2) Volume II – Technical - One (1) original AND  five (5) copies of the technical 
proposal, AND one (1) USB compatible thumb drive (Shall not include 
cost/price information) 

(3) Volume III – Contractual - One (1) original AND five (5) copies, AND one (1) USB 
compatible thumb drive of the completed signed solicitation documents to include 
Representations, Certifications, Pre-Award Data, and Certificate of Insurance. 

 
b. All information relating to cost or pricing data must be included in volume I.  Under no 

circumstances shall cost or pricing data be included elsewhere in the Offeror’s proposal. If 
there is direct expenses or per diem, Offeror shall provide detail information. 

 
c. Technical Proposal.   The technical proposal shall enable WMATA evaluating personnel to 

make a thorough evaluation and arrive at a sound determination as to whether or not the 
proposal will meet the specifications in accordance with the Authority’s requirements.  
Technical proposals shall be specific, detailed, and complete and demonstrate that the 
Offeror has a thorough knowledge and understanding of the requirements. Offerors shall 
avoid statements which paraphrase the specifications or attest that "standard procedures 
will be employed," are inadequate to demonstrate how it is proposed to comply with the 
requirements of the specifications, and this clause.   

 
d. Contractual. Contractual documents shall contain a completed signed Solicitation, Offer 

and Award Form and include Representations, Certifications, Pre-Award Data, Certificate 
of Insurance, DBE requirements, per Appendix B and any amendments. 

 
19. RESTRICTION ON DISCLOSURE AND USE OF DATA 
 

The Authority shall provide all reasonable precautions to insure that proprietary, technical and 
pricing information remains within the review process.  Offerors shall attach to any proprietary data 
submitted with the solicitation the following legend: 

 
a. "This data furnished pursuant to this RFP shall not be disclosed outside the Authority, be 

duplicated, or used in whole or in part, for any purpose other than to evaluate the offer; 
provided that, if a contract is awarded on the basis of that offer, the Authority shall have the 
right to duplicate, use, and disclose this data, in any manner and for any purpose 
whatsoever. 

 
b. This information does not limit the Authority's right to use information contained in this data 

if it is or has been obtained by the Authority from another independent legitimate source. 
 
c. Except for the foregoing limitation, the Authority may duplicate, use, and disclose in any 

manner and for any purpose whatsoever and have others so do, all data furnished in 
response to this solicitation." 

 
20. AWARD 

 
The Authority will make one award for all line items in the schedule of prices resulting from this 
solicitation to the responsible offeror whose offer conforming to the solicitation will be most 
advantageous to WMATA cost or price and other factors, specified elsewhere in this solicitation, 
considered.  
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21. BASIS FOR AWARD ( Best Value Method) 
 

 
BEST VALUE 
 
a. Award Will Be Made To That Proposer: 

 
(1) Whose offer is judged to be an integrated assessment of the evaluation criteria to 

be the most advantageous to the Authority based on technical merit and price 
(“best value”); and 

 
(2) That the Authority deems responsible in accordance with WMATA Procurement 

Procedures Manual. 
 

b. Best Value Determination 
 

(1) The technical merit of the proposal is significantly more important than the price, 
but price must be fair and reasonable. 

 
(2) The Authority may select other than the lowest price proposal, if it is determined by 

value analysis, or technical/cost tradeoffs, that as the proposals become more 
technically equivalent, then price becomes more important. 

 
c. Offerors are advised that award may be made without discussion or any contact with the 

offerors concerning the offers received.  Therefore, offers should be submitted initially with 
the most favorable terms that the offeror can submit to the Authority. 

 
d. Price evaluation will be based on the sum of the total estimated prices of the base contract 

and any options. 
 
e. Affordability.  The price proposals will be assessed for affordability.  The Authority will not 

make an award for any proposal which proposes prices that would render the procurement 
infeasible. 

 
22. PROPOSAL EVALUATION CRITERIA 
 
 Technical proposals will be evaluated based on the following criteria: 
  

 Award will be made upon factors in addition to cost/price and may not necessarily be made to the 
lowest cost/price Offeror. The offeror that is judged by WMATA to be the ‘Best Value’ to render the 
services, cost/price and other factors considered will be selected. Responsible Offerors will be 
evaluated in accordance with the following technical evaluation factors, which are listed in 
descending order of importance; i.e., that the total points for “1” is greater than “2” which is greater 
than “3”, etc. 

 
 

1. Technical Solution Approach – The offerors will be evaluated based on the quality of 
technical approach for the technical requirements in Section 4.  The technical solution will be 
evaluated for completeness, compliance and viability in WMATA’s environment. 
 

2. Contractor’s Past Performance – The contractor must be able to demonstrate extensive 
experience  with the NMS Tools and services asked for within Section 4 of this scope of work 
(SOW).  Contractor must provide at least three (3) verifiable references for three (3) separate 
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implementation, similar in size and scope to the work required in this SOW.  If the contractor  
includes any subcontractor references, the references will be considered towards contractor’s 
past performance, if the prime offeror will be using the same subcontractor for WMATA’s work. 
WMATA should be able to contact the references within a reasonable amount of time and with 
minimum difficulty and disruption.  Offeror shall provide the reference name, a current 
telephone number, email address and mailing address. 

 
3. Key Project Staffing - Evaluation of the list of personnel specifically assigned to the proposed 

project, including their qualifications, overall experience, and recent experience on projects of 
similar nature and complexity to the proposed project. Demonstrated ability, background and 
availability of resources to complete the tasks and successfully implement all project elements 
defined in the Scope-of-Services. 

 
 
23. RATINGS FOR PROPOSAL EVALUATION CRITERIA 
 

Each criterion will be rated using the Adjectival scoring method as follows: 
 
Definition of Adjective Rankings: 

 
  Good  Significantly exceeds the technical requirements with great merit and quality 

or ability. Superior in all areas related to the requirements of the Authority.  
 
  Acceptable Exceeds the technical requirements in a beneficial way to the Authority and 

has no significant weaknesses. Comprehensive and complete in all details. 
. 

Marginal Offeror marginally meets the minimum technical requirements and 
demonstrates that it marginally meets the minimum capability to perform the 
work. 

 
  Unacceptable Fails to meet the minimum technical requirements of one or more of the 

Criteria of Evaluation and the deficiency is uncorrectable. 
 

A rating of “Acceptable” is required to be eligible for award consideration.  Offeror is cautioned to 
be aware of this standard when preparing your Proposal.  

 
24. DEFINITIONS FOR TECHNICAL EVALUATION 
 

Clarifications: Communications with an offeror for the sole purpose of eliminating minor 
irregularities, informalities, or apparent clerical mistakes in the proposal.  
Unlike discussions, clarifications do not give the offeror an opportunity to 
revise or modify its proposal, except to the extent that correction of 
apparent clerical mistake results in revisions. 

 
Discussions: Oral or written communications including negotiations between the 

Authority and an offeror (other than clarifications) that; involves information 
essential for determining the acceptability of the proposal or to cure 
identified defects in the proposal. 

 
 Deficiencies: Defects in the proposal which preclude acceptance.  Involves any part of 

the Offeror’s proposal which would not satisfy the Authority’s minimum 
requirements established in the solicitation.  Included failures to meet 
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specifications, submit information, or questionable technical or 
management approaches.  Items disclosed during discussions, evaluated in 
two categories:  material-basis for rejection because further discussions 
would be meaningless; curable –may be corrected by clarifications or 
discussions and brought into the competitive range. 

 
Weakness: Includes ambiguities, lack of complete descriptions, errors in interpretation, 

omissions of essential information, inadequate information, all of which are 
considered curable in discussions.  An excessive number of clarifications 
may in itself constitute a weakness. 

 
Strengths: Elements of the proposal that meet or exceed the minimum requirements of 

the solicitation and provide an identified benefit to the Authority. 
 
25. PRICE PROPOSAL EVALUATION  
 

a. The Authority will evaluate price proposals for reasonableness, completeness, and realism 
as appropriate.  Each Offeror’s cost will be evaluated in terms of the following which are 
equal in importance: 

 
(1) Submittal of proposed prices for both the Base and the Options, if any, failure to do 

so will necessitate rejection of the proposal; 
 
(2) Any offer which is materially unbalanced may be rejected.  An unbalanced offer is 

one which is based on prices that are significantly overstated for some items and 
understated for other items; 

 
(3) The Authority will compare the price proposals to the Authority estimate and 

otherwise determine reasonableness by performing a price analysis if adequate 
competition exists.  A cost analysis will be performed if adequate price competition 
does not exist, to ascertain whether or not the proposed price is fair and 
reasonable; and  

 
(4) In accordance with FAR 15.404-1, the Offeror shall provide certified cost or pricing 

data as requested by the Contracting Officer. 
 
26. TYPE OF CONTRACT 
 

The Authority will award a Firm Fixed-Price Contract.  The Contractor will be required to submit 
Monthly Invoices to WMATA’s Contracting Officer’s Technical Representative for payment 
approval. 

 
27. ENGLISH LANGUAGE AND UNITED STATES CURRENCY 
 
 As regards this solicitation and the resultant contract: 
 

a. All communications (oral, written, electronic and otherwise including but, not limited to 
software coding) shall be in the English language. 

 
b. All pricing shall be in United States dollars. 
 

28. FEDERAL/LOCAL/STATE SALES TAX 
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a. The Authority is exempt under this solicitation from all Federal, State and District of 
Columbia, municipal and local taxation. 

 
b. This provision supersedes any language pertaining to payment of taxes that may appear 

elsewhere in this solicitation. 
 
c. The Authority's tax exempt numbers are as follows: District of Columbia -- 5611-0082187-

001; Maryland -- 30072210; Virginia -- 5280-0067. 
 

.  

19 
 



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY 
SUPPLY AND SERVICE CONTRACT   RFP Number FQ15162  

REPRESENTATIONS AND CERTIFICATIONS 
(FEDERALLY FUNDED SUPPLY/SERVICE/CONSTRUCTION CONTRACTS) 

 
REPRESENTATIONS 

 
Instructions:  Check or complete all applicable boxes or blocks on this form and submit it with your offer.  
 
1. TYPE OF BUSINESS ORGANIZATION 
 

By submission of this offer, the offeror represents that it operates as [  ] an individual, [  ] a partnership, 
[  ] a limited liability company, [  ] a joint venture, [  ] a nonprofit organization, or [  ] a corporation, 
incorporated under the laws of the State of _________________. 

 
2. AFFILIATION AND IDENTIFYING DATA  
 
 Each offeror shall complete (a), (b) if applicable, and (c) below, representing that: 
 

(a) It [  ] is, [  ] is not, owned or controlled by a parent company.  For this purpose, a parent 
company is defined as one which either owns or controls the activities and basic business 
policies of the offeror.  To own another company means the parent company must own at least 
a majority, i.e., more than 50 percent, of the voting rights in that company.  To control another 
company, such ownership is not required; if another company is able to formulate, determine or 
veto basic business policy decisions of the offeror, such other company is considered the 
parent of the offeror.  This control may be exercised through the use of dominant minority 
voting rights, use of proxy voting, contractual arrangements or otherwise. 

 
(b) If the offeror is owned or controlled by a parent company, it shall insert in the space below the 

name and main office address of the parent company: 
 
  ___________________________________________ 
  Name of Parent Company 
 
  ___________________________________________ 
  Main Office Address (including ZIP Code) 
 

(c) If the offeror has no parent company, it shall provide in the applicable space below its own 
Employer's Identification Number (E.I.N.), (i.e., number used on Federal Tax Returns or, if it has 
a parent company, the E.I. No. of its parent company). 

 
  Offeror E.I. Number: ____________ or, Parent Company's E.I. Number: ______ 
 

(d) If a Data Universal Numbering Systems (DUNS), number has not been established for the 
address entered on the Solicitation, Offer, and Award Form, the Authority will arrange for the 
assignment of this number after award of a contract and will notify the Contractor accordingly. 

 
3. PREVIOUS CONTRACTS AND COMPLIANCE REPORTS  
 

This representation is applicable to federally assisted contracts.  By submission of this offer, the offeror 
represents that: 

 
(a) It [  ] has, [  ] has not, participated in a previous contract or subcontract subject to either the 

Equal Opportunity Clause of this solicitation, or the clause contained in Parts II and IV of 
Executive Order 11246, as amended; which prohibits discrimination on the basis of race, color, 
creed, national origin, sex, age; and 
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(b) It [   ] has, [   ] has not, filed all required compliance reports; and 
 
(c) Representations indicating submittal of required compliance reports signed by proposed 

subcontractors will be obtained prior to subcontract awards. 
 
4. DISADVANTAGED BUSINESS ENTERPRISE  
 

This representation is applicable to federally assisted contracts.  By submission of this offer, the offeror 
represents that: 

 
(a) It [    ] is, [    ] is not, a disadvantaged business enterprise. 

 
"Disadvantaged Business Enterprise" means a for-profit small business concern that is at least 51% 
owned by one or more individuals who are both socially and economically disadvantaged individuals or, 
in the case of a corporation, in which 51% of the stock is owned by one or more such individuals; and 
whose management and daily business operations are controlled by one or more socially and 
economically disadvantaged individuals who own it. 
 
"Socially and Economically Disadvantaged Individuals" is defined in Appendix B, Section 4, paragraph I; 
and 

 
(b) It [   ] is, [   ] is not, currently certified by WMATA as a disadvantaged business enterprise. 

 
5. AFFIRMATIVE ACTION COMPLIANCE  
 

This representation is applicable to federally assisted contracts of $50,000 or more that are awarded to 
contractors with 50 or more employees.  By submission of this offer, the offeror represents that: 

 
(a) It has a workforce of     employees. 
 
(b) It [  ] has developed and has on file, or [  ] has not developed and does not have on file, at each 

establishment, affirmative action programs required by the rules and regulations of the 
Secretary of Labor (41 CFR Parts 60-1 and 60-2), or 

 
(c) It [ ] has not previously had contracts subject to the written affirmative action program 

requirements of the rules and regulations of the Secretary of Labor. 
 
 

CERTIFICATIONS 
 
 
6. COVENANT AGAINST GRATUITIES  
 

By submission of this offer, the offeror certifies, and in the case of a joint offer, each party thereto 
certifies as to its own organization, that in connection with this procurement: 

 
Neither it nor any of its employees, representatives or agents have offered or given gratuities (in the 
form of entertainment, gifts or otherwise) to any director, officer or employee of the Authority with the 
view toward securing favorable treatment in the awarding, amending, or the making of any 
determination with respect to the performing of the contract. 

 
7. CONTINGENT FEE  
 

By submission of this offer, the offeror certifies, and in the case of a joint offer, each party thereto 
certifies as to its own organization, that in connection with this procurement: 
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(a) It [  ] has, [  ] has not, employed or retained any company or persons (other than a full-time, 
bona fide employee working solely for the offeror) to solicit or secure this contract, and 

 
(b) It [  ] has,  [  ] has not, paid or agreed to pay any company or person (other than a full-time, 

bona fide employee working solely for the offeror) any fee, commission, percentage, or 
brokerage fee contingent upon or resulting from the award of this contract. 

 
8. CLEAN AIR AND WATER CERTIFICATION  
 

This certification is applicable if the contract will be federally assisted and the offer exceeds $100,000, 
or the Contracting Officer believes that orders under an indefinite contract in any year will exceed 
$100,000 or a facility to be used has been the subject of a conviction under the Clean Air Act (42 U.S.C. 
7413(c)(1)) or the Water Act (33 U.S.C. 1319(c)) and is listed by the U.S. Environmental Protection 
Agency (EPA) as a violating facility, and the acquisition is not otherwise exempt: 

 
(a) Any facility to be utilized in the performance of this proposed contract [  ] is, or [  ] is not listed 

on the EPA list of Violating Facilities; 
 
(b) Offeror will immediately notify the Contracting Officer, before award, of the receipt of any 

communications from the Administrator, or a designee of the EPA, indicating that any facility 
which it proposes to use for the performance of the contract is under consideration to be listed 
on the EPA List of Violating Facilities; and 

 
(c) Offeror will include a certification substantially the same as this certification, including this 

paragraph, in every non-exempt subcontract. 
 
9.  DEBARMENT, SUSPENSION, INELIGIBILITY, AND VOLUNTARY EXLCUSION 
 
 This certification is applicable to federally assisted contracts over $25,000.  
 

(a) Primary Covered Transactions.  This certification applies to the offer submitted in response to 
this solicitation and will be a continuing requirement throughout the term of any resultant 
contract. 

 
(1) In accordance with the provisions of Appendix A to 49 Code of Federal Regulations 

(CFR) Part 29, the offeror certifies to the best of its knowledge and belief that it and its 
principals: 

 
(i) are not currently debarred, suspended, proposed for debarment, declared 

ineligible, or voluntarily excluded from covered transactions by any Federal or 
State department or agency; 

 
(ii) have not, within a three-year period preceding this offer, been convicted of or 

had a civil judgment rendered against them for commission of fraud or a 
criminal offense in connection with obtaining, attempting to obtain, or 
performing a public (Federal, State, or local) transaction or contract under a 
public transaction; violation of Federal or State antitrust statutes, or commission 
of embezzlement, theft, forgery, bribery, falsification or destruction of records, 
making false statements, or receiving stolen property; 

 
(iii) are not currently indicted for or otherwise criminally or civilly charged by a 

governmental entity (Federal, State, or local) with commission of any of the 
offenses enumerated in paragraph (1)(ii) of this Certification; and 

 
(iv) have not, within a three-year period preceding this offer, had one or more public 

transactions (Federal, State, or local) terminated for cause or default. 
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(2) Where the offeror is unable to certify to any of the statements in this certification, the 

offeror shall attach an explanation to this offer. 
 

(b) Lower Tier Covered Transactions.  This certification applies to a subcontract at any tier 
expected to equal or exceed $25,000 and will be a continuing requirement throughout the term 
of the prime contract. 

 
(1) In accordance with the provisions of Appendix B to 49 Code of Federal Regulations 

(CFR) Part 29, the prospective lower tier subcontractor certifies, by submission of this 
offer, that neither it nor its principals is currently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from participation in this 
transaction by any Federal or State department or agency. 

 
(2) Where the prospective lower tier subcontractor is unable to certify to any of the 

statements in this certification, such prospective participant shall attach an explanation 
to this proposal. 

 
(c) The Certification required by subparagraph (b), above, shall be included in all applicable 

subcontracts and a copy kept on file by the prime contractor.  The prime contractor shall be 
required to furnish copies of certifications to the Contracting Officer upon the Contracting 
Officer's request. 

 
10. CERTIFICATION OF INDEPENDENT PRICE DETERMINATION  
 

(a) By submission of this offer, the offeror certifies, and in the case of a joint offer, each party 
thereto certifies as to its own organization, that in connection with this procurement: 

 
(1) The prices in this offer have been arrived at independently, without, for the purpose of 

restricting competition, any consultation, communication, or agreement with any other 
offeror or with any other competitor, as to any matter relating to such prices; 

 
(2) Unless otherwise required by law, the prices which have been quoted in this offer have 

not been knowingly disclosed by the offeror and will not be knowingly disclosed by the 
offeror prior to award (in the case of a negotiated procurement), directly or indirectly, to 
any other offeror or to any competitor; and 

 
(3) No attempt has been made or will be made by the offeror to induce any other person or 

firm to submit or not to submit an offer for the purpose of restricting competition. 
 

(b) Each person signing this offer certifies that: 
 

(1) He or she is the person in the offeror’s organization responsible within that organization 
for the decision as to the prices being offered herein and that he/she has not 
participated, and will not participate, in any action contrary to (a)(1) through (a)(3) 
above; or 

 
(2) He or she is not the person in the offeror’s organization responsible within that 

organization for the decision as to the prices being offered herein, but that he/she has 
been authorized in writing to act as agent for the persons responsible for such decision 
in certifying that such persons have not participated; and will not participate, in any 
action contrary to (a)(1) through (a)(3) above, and as their agent does hereby so certify. 

 
11. CERTIFICATION OF NONSEGREGATED FACILITIES  
 
 This certification is applicable to federally assisted contracts over $10,000. 
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(a) By submission of this offer, the offeror certifies, and in the case of a joint offer, each party 

thereto certifies as to its own organization, that in connection with this procurement: 
 

(1) It does not and will not maintain or provide for its employees any segregated facilities at 
any of its establishments, and that it does not and will not permit its employees to 
perform their services at any location under its control, where segregated facilities are 
maintained. 

 
(2) The offeror agrees that a breach of this certification is a violation of the Equal 

Opportunity Clause in the contract. 
 

(3) As used in this certification, the term "segregated facilities" means any waiting rooms, 
work areas, rest rooms and wash rooms, restaurants and other eating areas, time 
clocks, locker rooms and other storage or dressing areas, parking lots, drinking 
fountains, recreation or entertainment areas, transportation, and housing facilities 
provided for employees which are segregated by explicit directive or are in fact 
segregated on the basis of race, color, religion or national origin, because of habit, local 
custom or otherwise. 

 
(4) It further agrees that (except where it has obtained identical certifications from proposed 

subcontractors for specific time periods) it will: 
 

(a) Obtain identical certifications from proposed subcontractors before the award of subcontracts 
under which the subcontractor will be subject to the Equal Opportunity clause; 

 
(b) Retain such certifications in its files; and 
 
(c) Forward the following notice to such subcontractors (except if the proposed subcontractors 

have submitted identical certifications for specific time periods): 
 

NOTICE TO PROSPECTIVE SUBCONTRACTORS OF REQUIREMENTS FOR CERTIFICATIONS 
OF NONSEGREGATED FACILITIES 

 
A Certification of Nonsegregated Facilities must be submitted prior to award of a subcontract exceeding 
$10,000 which is not exempt from the provisions of the Equal Opportunity clause.  The certification may 
be submitted either for such subcontract or for all subcontracts during a period (i.e., quarterly, 
semiannually or annually). 

 
12. NONDISCRIMINATION ASSURANCE  
 

By submission of this offer, the offeror certifies, and in the case of a joint offer, each party thereto 
certifies as to its own organization, in connection with this procurement that it will not discriminate on the 
basis of race, color, creed, national origin, sex, age, disability and /or sexual preference in the 
performance of this contract.  The offeror is required to insert the substance of this clause in all 
subcontracts and purchase orders.  Failure by the contractor to carry out these requirements is a 
material breach of this contract, which may result in the termination of this contract or such other 
remedy as the Authority deems appropriate. The offeror further agrees by submitting this offer that it will 
include this certification, without modification, in all subcontracts and purchase orders. 

 
13. CERTIFICATION OF RESTRICTIONS ON LOBBYING   
 
 This certification is applicable to federally assisted contracts if the offer exceeds $100,000. 
 

(a) By submission of this offer, the offeror certifies, and in the case of a joint offer, each party 
thereto certifies as to its own organization, that to the best of his or her knowledge or belief: 
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(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the 

undersigned, to any person for influencing or attempting to influence an officer or 
employee of an agency, a Member of Congress, an officer or employee of Congress, or 
an employee of a Member of Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any Federal loan, the entering 
into of any cooperative agreement, and the extension, continuation, renewal, 
amendment, or modification of any Federal contract, grant, loan, or cooperative 
agreement. 

 
(2) If any funds other than Federal appropriated funds have been paid or will be paid to any 

person for making lobbying contacts to an officer or employee of any agency, a Member 
of Congress, an officer or employee of Congress, or an employee of a Member of 
Congress in connection with this contract, the undersigned shall complete and submit 
Standard Form--LLL, "Disclosure of Lobbying Activities."  

 
(3) The undersigned shall require that the language of this certification be included in the 

award documents for all subawards at all tiers and that all subrecipients shall certify and 
disclose accordingly. 

 
(b) This certification is a material representation of fact upon which reliance was placed when this 

transaction was made or entered into. Submission of this certification is a prerequisite for 
making or entering into this transaction imposed by 31 U.S.C. § 1352, as amended.  Any person 
who fails to file the required certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 

 
14. BUY AMERICA ACT CERTIFICATION  
 

The Buy America requirements apply to federally assisted construction contracts, and acquisition of 
goods or rolling stock contracts valued at more than $100,000.   

 
(a) By submission of this offer, the offeror certifies, and in the case of a joint offer, each party 

thereto certifies as to its own organization, that in connection with this procurement it will comply 
with 49 U.S.C. 5323(j) and 49 C.F.R. Part 661, which provide that Federal funds may not be 
obligated unless steel, iron, and manufactured products used in FTA-funded projects are 
produced in the United States, unless a waiver has been granted by FTA or the product is 
subject to a general waiver. General waivers are listed in 49 C.F.R. 661.7 Separate 
requirements for rolling stock are set out at 49 U.S.C. 5323(j)(2)(C) and 49 C.F.R. 661.11.  

 
(b) An offeror must submit to the Authority the appropriate Buy America certification (below) with all 

offers on FTA-funded contracts, except those subject to a general waiver. Offers that are not 
accompanied by a completed Buy America certification must be rejected as nonresponsive. 
This requirement does not apply to lower tier subcontractors.  Mark the applicable certifications 
below: 

 
(1) Certification requirement for procurement of steel, iron, or manufactured 

products: 
 
   [   ] Certificate of Compliance with 49 U.S.C. 5323(j)(1)  

The offeror hereby certifies that it will meet the requirements of 49 U.S.C. 
5323(j)(1) and the applicable regulations in 49 CFR Part 661.5. 

   [   ] Certificate of Non-Compliance with 49 U.S.C. 5323(j)(1)  
The offeror hereby certifies that it cannot comply with the requirements of 49 
U.S.C. 5323(j)(1) and 49 C.F.R. 661.5, but it may qualify for an exception 
pursuant to 49 U.S.C. 5323(j)(2)(A), 5323(j)(2)(B), or 5323(j)(2)(D), and 49 
C.F.R. 661.7. 
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(2) Certification requirement for procurement of buses, other rolling stock and 

associated equipment: 
 
   [   ] Certificate of Compliance with 49 U.S.C. 5323(j)(2)(C) 

The offeror hereby certifies that it will comply with the requirements of 49 
U.S.C. 5323(j)(2)(C) and the regulations at 49 C.F.R. Part 661.11. 

   [   ] Certificate of Non-Compliance with 49 U.S.C. 5323(j)(2)(C)  
The offeror hereby certifies that it cannot comply with the requirements of 49 
U.S.C. 5323(j)(2)(C) and 49 C.F.R. 661.11, but may qualify for an exception 
pursuant to 49 U.S.C. 5323(j)(2)(A), 5323(j)(2)(B), or 5323(j)(2)(D), and 49 
C.F.R. 661.7.  

 
15. CERTIFICATION OF NON-DELINQUENT TAXES  
 

This certification is applicable to federally assisted contracts. 
 

(a) By submission of this offer, the offeror certifies, and in the case of a joint offer, each party 
thereto certifies as to its own organization, that in connection with this procurement: 

 
(1) It has not been convicted over the past three years of violating any federal criminal tax 

law or failed to pay any tax. 
 
(2) It has certified if it has been notified of an unresolved tax lien or any unsatisfied federal 

tax delinquency in excess of $3,000 and that it is paying tax debts through an 
installment agreement or have requested a collection due process hearing. 

 
(3) The offeror agrees that a breach of this certification is a violation of the Federal 

Acquisition Regulation. 
 
(4) As used in this certification, the term "tax delinquency" means an outstanding debt for 

which a notice of lien has been filed in public records.   
 
(5) It further agrees that (except where it has obtained identical certifications from proposed 

subcontractors for specific time periods) it will: 
 

(b) Obtain identical certifications from proposed subcontractors before the award of subcontracts 
under which the subcontractor will be subject to Federal Acquisition Regulation; 

 
(c) Retain such certifications in its files; and 
 
(d) Forward the following notice to such subcontractors (except if the proposed subcontractors 

have submitted identical certifications for specific time periods): 
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NOTICE TO PROSPECTIVE SUBCONTRACTORS OF REQUIREMENTS FOR CERTIFICATIONS 
OF NON-DELINQUENT TAXES 

 
A Certification of Non-Delinquent Taxes must be submitted prior to award of a subcontract exceeding $100,000 
which is not exempt from the provisions of Federal Acquisition Regulation.  The certification may be submitted 
either for such subcontract or for all subcontracts during a period (i.e., quarterly, semiannually or annually). 
(RC-116, OCTOBER 08) 
 
16. DISCLOSURES OF INTERESTS OF WMATA BOARD MEMBERS 
 

For purposes of this disclosure, terms in bold are defined by the Code of Ethics for Members of the 
WMATA Board of Directors a copy of which is available at www.wmata.com.  Financial interest includes 
ownership interests and prospective and actual income.  Firm includes parents, subsidiaries and 
affiliates. 
 
By submission of this offer, the offeror certifies, and in the case of a joint offer, each party thereto 
certifies as to its own organization, that to the best of your knowledge, information and belief in 
connection with this procurement: 

 
(a) [  ] No WMATA Board Member, Household Member or Business Associate has a financial 

interest in this firm, in a Financial Transaction with the Authority to which this firm is a party or 
prospective party, or in an Actual or Prospective Business Relationship with the Authority 
to which this firm is a party. 

 
(b) [  ] The following WMATA Board Member(s), Household Member(s) or Business 

Associate(s) has a financial interest in this firm, in a Financial Transaction with the Authority 
to which this firm is a party or prospective party, or in an Actual or Prospective Business 
Relationship with the Authority to which this firm is a party,  Include in Nature of Interest 
below a description of the financial interest and (1) for ownership interests, the value of the 
interest, the name and address of the firm in which the interest is held, and the total equity or 
equivalent interest of the firm; and (2) for income, the amount of all income received by the 
Board Member, Household Member or Business Associate in the current and preceding 
fiscal year for services provided, and the name and address of the firm from which the income 
was received. 

 
 
  Name of Board Member    Nature of Interest 
  Household Member or 
  Business Associate 
 
  ____________________  _____________________________________ 
 
  ____________________  _____________________________________ 
 
  ____________________  _____________________________________ 
 
 

(c) The certification required by subparagraphs (a) and (b) above shall be included in all 
subcontracts.  The prime contractor shall furnish copies of certifications to the contracting officer 
and retain a copy for inspection upon the contracting officer’s request. 

 
SIGNATURE BLOCK FOR ALL REPRESENTATIONS AND CERTIFICATIONS 

 
Name of Offeror:            
 
Name and Title of Authorized  
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Representative:                 
Print and Sign Name 

                                                              
      Title            Date 
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PRE-AWARD EVALUATION DATA 
 
 
PROJECT DESCRIPTION:           
 
1. Name of Firm            
     
2. Address:           
  
     
3. [   ] Individual  [   ] Partnership  [   ] Corporation  [   ] Joint Venture 
 
4. Date Organized    . 
 
 State in which incorporated     . 
 
5. Names of Officers or Partners: 
 
  a.        

  b.        

  c.        

  d.        

  e.        

  f.        
  
6. How long has your firm been in business under its present name?   
 
  
 
7. Attach as SCHEDULE ONE a list of similar current contracts which demonstrates your 

technical proficiency, each with contract amount, name of contracting party, character or type 
of work and percentage of completion. 

 
8. Attach as SCHEDULE TWO a list of similar contracts, each with contract amount, name of 

contracting party, and character or type of work for similar contracts completed in the last two 
years. 

 
9. In the last two years have you ever been denied an award where you were the offeror?  
 
 If the answer is YES, attach as SCHEDULE THREE the full particulars regarding each 

occurrence. 
 
10. Have you ever failed to complete, in the last two years, any contract on which you were the 

offeror?  
 

If the answer is YES, attach as SCHEDULE FOUR, the full particulars regarding each 
occurrence. 

 
 
11. Financial resources available as working capital for the Contract: 
 a.  Cash on hand:  $     
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 b.  Sources of credit:      
 
12. Attach as SCHEDULE FIVE financial statements and letters from banks regarding credit as 

required by the Pre-Award Information article. 
 
13. What percentage of work (contract amount) do you intend performing with your own 

personnel?    %. 
 
14. Attach as SCHEDULE SIX a list of all principal subcontractors and the percentage and 

character of work (contract amount) which each will perform.  Principal items of work shall 
include, but not be limited to, those items listed in the Pre-Award Information article of the 
Request for Proposal. 

 
15. If the Contractor or subcontractor is a joint venture, submit PRE-AWARD EVALUATION 

DATA forms for each member of the joint venture. 
 
 The above information is confidential and will not be divulged to any unauthorized personnel. 
 
 The undersigned certifies to the accuracy of all information. 
 
 
  COMPANY:         
 
  SIGNATURE:       
 
  NAME:         
 
  TITLE:         
 
  DATE:          
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PART II – GENERAL / SPECIAL PROVISIONS 
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PART II, SECTION 1 - GENERAL PROVISIONS 
 
 
1. DEFINITIONS 
 

As used throughout this Contract, the following terms shall have the meanings set forth 
below: 

 
a. “Authority” means The Washington Metropolitan Area Transit Authority created 

effective February 20, 1967, by Interstate Compact by and between Maryland, 
Virginia, and the District of Columbia, pursuant to Public Law 89-774, approved 
November 6, 1966. 

 
b. “Authority Representative” if designated, is the person responsible for post award 

execution of an Authority contract in the most effective, economical, and timely 
manner.  The Authority Representative is the Authority’s primary point of contact with 
its Contractor.  In addition, the Authority Representative is delegated authority to 
modify this Contract within specified dollar limits which are available upon request.  
The Authority may designate additional individuals, usually in the supervisory chain 
as the Authority Representative, who have dollar authority in excess of the Authority 
Representative’s stated authority (see also definition of Contracting Officer). The 
Authority Representative may, at his or her discretion, delegate Project 
responsibilities to a Project Representative and certain other responsibilities to other 
designees.  Unless the Contractor is directed to the contrary, all correspondence with 
respect to this Contract shall be sent to the Authority Representative. 

 
c. “Contracting Officer” means an employee within the Authority’s Office of 

Procurement and Materials with authority duly delegated from the powers of the 
General Manager to legally bind the Authority by signing a contractual instrument.  
Contracting Officers have the authority to make related determinations and findings, 
and take other significant actions including, but not limited to:  awards, changes, 
modifications, final payments, suspensions, terminations, debarments, assessment 
of liquidated damages, and issuances of final decisions.  The term includes certain 
other representatives of the Authority acting within delegated limits of authority.  In 
general, the Authority’s primary point of contact for pre-award administration and 
fiscal closeout resides with the Contracting Officer, and the primary point of contact 
for the post-award contract administration may be either the Authority Representative 
or Contracting Officer’s Technical Representative. 

 
d. “Contracting Officer’s Technical Representative (COTR)” means a duly appointed 

individual assigned to perform contract administration activities as may be 
specifically authorized in regard to technical issues.  A COTR does not have the 
authority to enter into contractual agreements including changes or modifications.   

 
e. “FTA” means the U.S. Department of Transportation, Federal Transit Administration. 
 
f. “Project Representative” means the individual(s), including but not limited to the 

Resident Engineer, to whom the Authority Representative has delegated Project 
responsibilities.  If a Project Representative is appointed, the Project Representative 
represents the Authority Representative on the Project within the limits of that 
delegation with respect to any part of the Work. 
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g. Except as otherwise provided in this Contract, the term subcontracts includes 
purchase orders under this Contract. 

 
h. Wherever in the scope of the work the words directed, ordered, designated, 

prescribed, or words of like import are used, it shall be understood that the direction, 
requirement, order, designation, or prescription of the Contracting Officer is intended 
and similarly the words approved, acceptable, satisfactory, or words of like import 
shall mean approved by, or acceptable to, or satisfactory to the Contracting Officer, 
unless otherwise expressly stated. 

 
2. ACCOUNTING AND RECORD KEEPING 
 

a. Applicability. This Article shall become effective for and shall apply to any adjustment 
in the price of this Contract initiated by the Contractor or the Authority.  However, 
where the original amount of this Contract is less than $1,000,000, paragraph c. of 
this Article does not apply unless the adjustment is expected to exceed $50,000. 

 
b. Forward Priced Adjustments.  Unless expressly waived in writing in advance by the 

Contracting Officer, the Contractor shall furnish to the Contracting Officer a cost 
proposal in advance of performance of any work for which a price adjustment is 
requested under this Contract.  The proposal format shall be as detailed in Article 39.  
The Contractor shall originate such records as are necessary to substantiate all 
elements of the pricing proposal, current to the date of agreement on the pricing 
adjustment.  Such records supporting the costs of each pricing adjustment request 
shall be specifically segregated and identified in the Contractor's accounting system 
as being applicable to the pricing adjustment request. 

 
c. Post Pricing Adjustments.  In addition to the records required to be originated under 

b. above, in the event pricing of an adjustment under this Contract is not agreed 
upon between the Contractor and the Contracting Officer prior to the commencement 
of work for which the pricing adjustment is requested, the Contractor and any 
subcontractor engaged in work for which the pricing adjustment is requested, shall 
maintain accounts and original cost records specifically segregated and identified by 
job order or other appropriate accounting procedures approved by the Contracting 
Officer of all incurred segregable costs related to the work for which the pricing 
adjustment is requested.  The Contractor shall maintain accounts and records which 
segregate and account for the costs of all work associated with that part of the 
project for which the pricing adjustment is requested and shall allocate the costs so 
accumulated between (1) work required under the base Contract; (2) work requested 
to be reimbursed under the pricing adjustment; and (3) other claim, including but not 
limited to, changes, differing site conditions, and the like.  The accounts and records 
so established shall accumulate such costs under logical costs groups, such as 
material, labor, equipment, subcontracts, field overhead and the like.  The Contractor 
shall record these costs on a form approved by the Contracting Officer.  Subject to 
agreement between the Contractor and the Contracting Officer, or upon direction of 
the Contracting Officer for work under Article 58, the Contractor shall use Form C-
113 (Daily Report - Labor Materials and Equipment).  The terms of Article 58.d of this 
Contract shall apply regardless of the form used. 

 
d. Availability.  The accounts, records and costs information required to be originated 

under b. and c. above together with all other accounts, records and costs information 
related to this Contract shall be maintained and made available by the Contractor 
and subcontractor(s). 
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(1) At the office of the Contractor or subcontractor(s) at all reasonable times for 
inspection, audit, reproduction or such other purposes as may be required by 
the Contracting Officer or by anyone authorized access to the records by the 
Contracting Officer or pursuant to any other provisions of this Contract. 

 
(2) Until the expiration of three years from the date of payment of the final $100 

(final payment) under this Contract or such lesser time as is specified in 
Subpart 4.7 of the Federal Acquisition Regulations and for such longer 
period, if any, as is required by applicable statute, or by other articles of this 
contract, or by paragraphs (a) and (b) below: 

 
(a) If the Contract is completely or partially terminated, for a period of 

three years from either the date of any resulting final settlement or the 
date of final payment whichever is the greater period; and 

 
(b) If a pricing adjustment is involved in any appeal under the Disputes 

Article of this Contract or in any litigation related to this Contract, for a 
period of one (1) year following the final disposition of the appeal or 
litigation. 

 
e. When asserting a claim under the various provisions of this Contract, the Contractor 

shall grant the Authority access to review and ascertain the validity of the accounting 
records being maintained for segregation of costs, including base cost records, and 
to audit such costs as are deemed appropriate by the Contracting Officer.  No 
payment shall be made to the Contractor on its claim until such records are made 
available and access is permitted. 

 
f. Limitation on Pricing Adjustment.  In the event the Contractor or any subcontractor 

fails to originate or to maintain, or to make available any accounts or records as 
required under this or any other Article of the Contract, any pricing adjustment or 
portion thereof previously granted by the Contracting Officer for which records are 
not available shall be rescinded and recomputed, or if a pricing adjustment has not 
yet been granted shall be computed, in an amount not to exceed the direct costs for 
the affected work for which accounts or records are not available, plus a single mark-
up for indirect expenses not to exceed ten percent of the direct costs so determined 
by the Contracting Officer.  The adjustment will be established by the Contracting 
Officer based upon, at his or her election, either, 

 
(1) an audit of any existing books and records of the Contractor or subcontractor; 

or 
 
(2) an Authority estimate adopted by the Contracting Officer, or 
 
(3) a combination of (1) and (2); 
 
 plus a single mark-up for indirect expenses not to exceed ten percent of the 

direct costs so determined by the Contracting Officer.  The Contractor and 
subcontractors shall not be allowed any profit for the work for which the 
Contractor or subcontractor fails to originate, or to maintain, or to make 
available any accounts or records as required under this Contract. 

 
g. The Contractor shall insert a clause containing all the provisions of this article in all 

subcontracts issued under this Contract, modified as necessary, for proper 
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identification of the contracting parties and the Contracting Officer under this 
Contract. 

 
3. ASSIGNMENT   
 

a. Except as otherwise provided in this provision, the Contractor shall not transfer any 
of its rights and obligations under this Contract to third parties without the prior 
consent of the Authority. The Authority may recognize a third party as successor in 
interest to the Contract in the event of a transfer of all or substantially all of the 
assets of the Contractor, a Division of the Contractor involved in the performance of 
the Contract, or a Parent company providing a performance guarantee under this 
Contract, (i.e., sales of assets, transfer of assets pursuant to merger or consolation, 
or incorporation of a proprietorship or partnership). Such recognition of the transfer 
shall be within the discretion of the Contracting Officer after review of the facts and 
circumstances surrounding each request. At the discretion of the Contracting Officer, 
the Contracting Officer may conduct an evaluation of the successor party’s capability 
to perform the Contract in the same manner and to the same extent the Contracting 
Officer was empowered to conduct a responsibility determination as part of the 
original solicitation for this Contract.  Should the Contracting Officer, for any reason, 
not recognize such a successor in interest, it may terminate this Contract for the 
convenience of the Authority. 

 
b. Claims for monies due or to become due the Contractor from the Authority under this 

Contract may be assigned to a bank, trust company, or other financing institution, 
including any Federal lending agency, and may thereafter be further assigned and 
reassigned to any institution, upon written notice of such assignment to the Authority.   
Any such assignment or reassignment shall cover all amounts payable under this 
Contract and not already paid, and shall not be made to more than one party, except 
that any such assignment or reassignment may be made to one party as agent or 
trustee for two or more parties participating in such financing. It is the Authority's 
intent to recognize assignments only to bona fide lending institutions; therefore, 
assignment to any private corporation, business or individual which does not qualify 
as such is specifically prohibited. 

 
c. Any attempt to transfer by assignment not authorized by this provision shall 

constitute a breach of the Contract and the Authority may for such cause, terminate 
the Contract with the DEFAULT provision of these General Provisions, and the 
Contractor shall be liable to the Authority under the DEFAULT provision. 

 
4. AUDIT RECORDS-NEGOTIATION  
 

a. This clause is applicable if this Contract was entered into by means of negotiation 
and shall become operative with respect to any modification to this Contract whether 
this Contract was initially entered into by means of negotiation or by means of formal 
advertising. 

 
b. As used in this clause, “records” includes books, documents, accounting procedures 

and practices, and other data, regardless of type and regardless of whether such 
items are in written form, in the form of computer data, or in any other form.   

 
c. If this is a cost-reimbursement, incentive, time-and-materials, labor-hour, or price 

redeterminable contract, or any combination of these, the Contractor shall maintain 
and the Contracting Officer, or an authorized representative of the Contracting 
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Officer, shall have the right to examine and audit all records and other evidence 
sufficient to reflect properly all costs claimed to have been incurred or anticipated to 
be incurred directly or indirectly in performance of this contract.  This right of 
examination shall include inspection at all reasonable times of the Contractor’s 
plants, or parts of them, engaged in performing this contract.   

 
d. If the Contractor has been required to submit cost or pricing data in connection with 

any pricing action relating to this contract, the Contracting Officer, or an authorized 
representative of the Contracting Officer, in order to evaluate the accuracy, 
completeness, and currency of the cost or pricing data, shall have the right to 
examine and audit all of the Contractor’s records, including computations and 
projections, related to the proposal for the contract, subcontract, or modification; the 
discussions conducted on the proposal(s), including those related to negotiating; 
pricing of the contract, subcontract or modification; or performance of the contract, 
subcontract or modification.   

 
e. If the Contractor is required to furnish cost, funding, or performance reports, the 

Contracting Officer or an authorized representative of the Contracting Officer shall 
have the right to examine and audit the supporting records and materials, for the 
purpose of evaluating the effectiveness of the Contractor’s policies and procedures 
to produce data compatible with the objectives of these reports; and the data 
reported.   

 
f. The Contractor shall make available at its offices at all reasonable times the records, 

materials, and other evidence described above, for examination, audit or 
reproduction, until 3 years after final payment under this contract or for any shorter 
period specified in Subpart 4.7, Contractor Records Retention, of the Federal 
Acquisition Regulation (FAR), or for any longer period required by statute or by other 
clauses of this contract.  In addition– 

 
(1) If this contract is completely or partially terminated, the Contractor shall make 

available the records relating to the work terminated until 3 years after any 
resulting final termination settlement; and  

 
(2) The Contractor shall make available records relating to appeals under the 

Disputes clause or to litigation or the settlement of claims arising under or 
relating to this contract until such appeals, litigation, or claims are fully 
resolved.   

 
g. The Contractor shall insert a clause containing all the terms of this clause, including 

this paragraph (g), in all subcontracts under this contract that exceed the simplified 
acquisition threshold (currently $100,000 or less) and – 

 
(1) That are cost reimbursable, incentive, time-and-material, labor-hour, or price 

redeterminable type or any combination of these; 
 
(2) For which cost or pricing data are required; or  

 
(3) That require the contractor to submit reports as discussed in paragraph (e) of 

this clause. 
 
 
 

37 
 



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY 
SUPPLY AND SERVICE CONTRACT   RFP Number FQ15162  

5. CERTIFICATE OF CURRENT COST OR PRICING DATA  
 

The Contractor shall provide a Certificate of Current Cost or Pricing Data as required in 
Subpart 15.4 of the Federal Acquisition Regulations (48 CFR 15.4) in support of any 
negotiated contract expected to exceed $100,000 any modification to a formally advertised 
or negotiated contract on which the aggregate of the increase and decreases in cost are 
expected to exceed $100,000; the Contracting Officer at his discretion may request cost or 
pricing data for modifications on which cost are $100,000 or less and an attendant certificate 
of current cost or pricing data. 

 
6. CHANGES  
 

a. The Contracting Officer may at any time, by a written order, and without notice to the 
sureties, make changes, within the general scope of this Contract, in any one or 
more of the following: 

 
(1) Description of services to be performed. 
 
(2) Time of performance (i.e., hours of the day, days of the week, etc.). 
 
(3) Place of performance of the services. 
 
(4) Drawings, designs, or specifications, where the supplies to be furnished are 

to be specially manufactured for the Authority, in accordance with the 
drawings, designs, or specifications. 

 
(5) Method of shipment or packing of supplies. 
 
(6) Place of delivery. 

 
b. If any such change causes an increase or decrease in the cost of, or the time 

required for, the performance of any part of the work under this Contract, whether 
changed or not changed by the order, the Contracting Officer shall make an 
equitable adjustment in the Contract price, the delivery schedule, or both, and shall 
modify the Contract. 

 
c. The Contractor must assert its right to an adjustment under this article within 30 days 

from the date of receipt of the written order.  Any such adjustment to the contract 
price must be agreed upon prior to final payment of the contract price. 

 
d. If the Contractor's proposal includes the cost of property made obsolete or excess by 

the change, the Contracting Officer shall have the right to prescribe the manner of 
the disposition of the property. 

 
e. Failure to agree to any adjustment shall be a dispute under the Disputes article.  

However, nothing in this article shall excuse the Contractor from proceeding with the 
contract as changed. 

 
7. NONDISCRIMINATION ASSURANCE 
  

a. Nondiscrimination Assurance:  In  accordance  with  Title  VI  of  the  Civil  Rights 
Act,  as amended, 42. U.S.C. §2000d, section 303 of the Age Discrimination Act 
of 1975, as amended, 42 U.S.C. §6102, section 202 of the American with 
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Disabilities Act of 1990, 42 U.S.C. §12132, and Federal transit law at 49 U.S.C. 
§5332, the contractor, sub-recipient, or subcontractor agrees that it will not 
discriminate against any employee or applicant for employment because of race, 
color, creed, national origin, sex, age, or disability. In addition, the contractor, 
sub-recipient, or subcontractor agrees to comply with applicable Federal 
implementing regulations and other implementing regulations that FTA may 
issue.  

 
b. Equal Employment Opportunity: The following equal employment opportunity 

requirements apply to this contract. 
 

(1) Race, Color, Creed, National Origin, Sex:  In accordance with Title VII of 
the Civil Rights Act, as amended, 42. U.S.C. §2000e, and Federal transit 
laws at 49 U.S.C. §5332, the Contractor agrees to comply with all 
applicable  equal opportunity requirements of the U. S. Department of 
Labor (U.S. DOL) regulations, "Office of Federal Contract Compliance 
Programs,  Equal Employment Opportunity, Department of Labor, " 41 
C.F.R. Parts 60 et seq., (which implement Executive Order No. 11246, 
"Equal Employment Opportunity," as amended by Executive Order No. 
11375, "Amending Executive Order 11246 Relating to Equal Employment 
Opportunity," 42 U.S.C. 2000e  note),  and  with  any  applicable  Federal 
statutes,  executive  orders,  regulations,  and Federal  policies  that may 
in the future affect construction activities undertaken in the course of the 
Contract.   The Contractor agrees to take affirmative action to ensure that 
applicants are employed, and that employees are treated during 
employment without regard to their race, color, creed, national origin, sex 
or age.   Such action shall include, but not be limited to, the following: 
employment, upgrading, demotion or transfer, recruitment or recruitment 
advertising, layoff or termination; rates of pay or other forms of 
compensation; and selection for training, including apprenticeship. In 
addition, the Contractor agrees to comply with any implementing 
requirements FTA may issue. 

 
(2) Age: In accordance with Section 4 of the Age Discrimination in 

Employment Act of 1967, as amended, 29 U.S.C. §623 and Federal 
transit law at 49 U.S.C. §5332, the Contractor agrees to refrain from 
discrimination against present and prospective employees for reason of 
age.  In addition, the Contractor agrees to comply with any implementing 
requirements FTA may issue. 

 
(3) Disabilities: In accordance with section 102 of the Americans with 

Disabilities Act, as amended, 42 U.S.C.  §12112,  the Contractor  agrees 
that it will comply with the requirements of U. S. Equal Employment 
Opportunity  Commission, "Regulations    to    Implement    the    Equal 
Employment  Provisions of the Americans with Disabilities  Act," 29 
C.F.R. Part  1630,  pertaining  to  employment   of  persons   with  
disabilities. In addition, the Contractor agrees to comply with any 
implementing requirements FTA may issue. 
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c.  The Contractor also agrees to include all of these requirements in each 
subcontract financed in whole or in part with Federal assistance provided by 
FTA, modified only if necessary to identify the affected parties. 

 
d. Failure by the contractor, sub-recipient, or subcontractor to carry out these 

requirements is a material breach of this contract, which may result in the 
termination of this contract or such other remedy as the recipient deems 
appropriate. 

 
 
8. CONFLICT OF INTEREST  
 

a. Neither the Contractor nor any person or company affiliated with it shall have, during 
the term of this contract and any extensions thereof, any contractual or other 
financial relationship with the Authority, with any Authority prime Contractor, or with 
any subcontractor or supplier to any Authority prime Contractor other than the 
contractual relationship established under this Contract, unless an exception is 
granted as described below. 

 
b. Upon request of the Contractor and upon full disclosure and for good cause the 

Contracting Officer may in his sole discretion grant an exception to the requirement 
of a., above, when in his judgment the exception will not create a conflict between 
the Contractor's duties and obligations under this contract and the duties and 
obligations imposed on the Contractor under the contractual or other relationship for 
which an exception is requested. 

 
c. If, during the performance of this contract and any extension thereof, the Contractor 

becomes aware of any relationship, financial interest, or other activity in which it or 
an affiliated person or company is involved which is not in compliance with the 
provisions of a., above, it shall promptly notify the Contracting Officer in writing and 
fully disclose all circumstances thereof.  Should the Contracting Officer not grant an 
exception to the requirements of this Article, the Contractor shall, within ten (10) days 
of written notice from the Contracting Officer to do so, take all action necessary to 
comply with the terms of a., above. 

 
d. If the Contractor fails to comply with the terms of this Article, the Contracting Officer, 

may withhold payments due under the contract until such time as the Contractor is in 
compliance or, should the non-compliance remain uncorrected at the expiration of 
ten (10) days from written notice from the Contracting Officer as provided in c., 
above, terminate the contract for default pursuant to the Default Article of this 
contract. 

 
e. The Contractor in performing this Contract shall avoid any conduct which might result 

in or give the appearance of creating for Directors, Officers or employees of the 
Authority in their relationship with the Contractor any conflicts of interest or favoritism 
and/or the appearance thereof and shall avoid any conduct which might result in a 
Director, Officer or employee failing to adhere to the Standards of Conduct adopted 
by the Authority's Board of Directors. 

 
f. Any determination by the Contracting Officer under this Article shall be final and shall 

be considered a question of fact within the meaning of the Disputes Article of this 
Contract. 

 
40 

 



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY 
SUPPLY AND SERVICE CONTRACT   RFP Number FQ15162  

9. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT-OVERTIME 
COMPENSATION  

 
 Pursuant to Section 102 (Overtime):  
 

(1) Overtime requirements - No contractor or subcontractor contracting for any 
part of the contract work which may require or involve the employment of 
laborers or mechanics shall require or permit any such laborer or mechanic in 
any workweek in which he or she is employed on such work to work in 
excess of forty hours in such workweek unless such laborer or mechanic 
receives compensation at a rate not less than one and one-half times the 
basic rate of pay for all hours worked in excess of forty hours in such 
workweek. 

 
(2) Violation; liability for unpaid wages; liquidated damages - In the event of 

any violation of the clause set forth in paragraph (1) of this section the 
contractor and any subcontractor responsible therefor shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor shall be liable 
to the United States for liquidated damages.  Such liquidated damages shall 
be computed with respect to each individual laborer or mechanic, including 
watchmen and guards, employed in violation of the clause set forth in 
paragraph (1) of this section, in the sum of $ 10 for each calendar day on 
which such individual was required or permitted to work in excess of the 
standard workweek of forty hours without payment of the overtime wages 
required by the clause set forth in paragraph (1) of this section. 

 
(3) Withholding for unpaid wages and liquidated damages - The Authority 

shall upon its own action or upon written request of an authorized 
representative of the Department of Labor withhold or cause to be withheld, 
from any moneys payable on account of work performed by the contractor or 
subcontractor under any such contract or any other Federal contract with the 
same prime contractor, or any other federally-assisted contract subject to the 
Contract Work Hours and Safety Standards Act, which is held by the same 
prime contractor, such sums as may be determined to be necessary to 
satisfy any liabilities of such contractor or subcontractor for unpaid wages 
and liquidated damages as provided in the clause set forth in paragraph (2) 
of this section. 

 
(4) Subcontracts - The contractor or subcontractor shall insert in any 

subcontracts the clauses set forth in this section and also a clause requiring 
the subcontractors to include these clauses in any lower tier subcontracts.  
The prime contractor shall be responsible for compliance by any 
subcontractor or lower tier subcontractor with the clauses set forth in this 
section.  

 
 Section 107 (OSHA):  
 

Contract Work Hours and Safety Standards Act - (i)  The Contractor agrees to comply 
with section 107 of the Contract Work Hours and Safety Standards Act, 40 U.S.C. section 
333, and applicable DOL regulations, " Safety and Health Regulations for Construction " 29 
C.F.R. Part 1926.  Among other things, the Contractor agrees that it will not require any 
laborer or mechanic to work in unsanitary, hazardous, or dangerous surroundings or working 
conditions.  
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(ii) Subcontracts - The Contractor also agrees to include the requirements of this 

section in each subcontract.  The term "subcontract" under this section is considered 
to refer to a person who agrees to perform any part of the labor or material 
requirements of a contract for construction, alteration or repair.  A person who 
undertakes to perform a portion of a contract involving the furnishing of supplies or 
materials will be considered a "subcontractor" under this section if the work in 
question involves the performance of construction work and is to be performed: (1) 
directly on or near the construction site, or (2) by the employer for the specific project 
on a customized basis.  Thus, a supplier of materials which will become an integral 
part of the construction is a "subcontractor" if the supplier fabricates or assembles 
the goods or materials in question specifically for the construction project and the 
work involved may be said to be construction activity.  If the goods or materials in 
question are ordinarily sold to other customers from regular inventory, the supplier is 
not a "subcontractor."  The requirements of this section do not apply to contracts or 
subcontracts for the purchase of supplies or materials or articles normally available 
on the open market. 

 
10. CONVICT LABOR 
 

In connection with the performance of work under this Contract, the Contractor agrees not to 
employ any person undergoing sentence of imprisonment except as provided by Public Law 
89-176, September 10, 1965. 

 
11. CORRECTION OF DEFICIENCIES 
 

a. Definitions: As used in this article: 
 

(1) Deficiency means any condition or characteristics in any supplies (which term 
shall include related technical data) or services furnished hereunder, which is 
not in compliance with the requirements of this Contract. 

 
(2) Correction means any and all actions necessary to eliminate any and all 

deficiencies. 
 
(3) Supplies mean the end item(s) furnished by the Contractor and related 

services required under this Contract. 
 

b. General: 
 

(1) The rights and remedies of the Authority provided in this article: 
 

(a) Shall not be affected in any way by any other provisions under this 
Contract concerning the conclusiveness of inspection and 
acceptance; and 

 
(b) Are in addition to and do not limit any rights afforded to the Authority 

by any other article of this Contract. 
 

(2) This article shall apply only to those deficiencies discovered by either the 
Authority or the Contractor within one year after acceptance. 
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(3) The Contractor shall not be responsible under this article for the correction of 
deficiencies in Authority furnished property, except for deficiencies in 
installation, unless the Contractor performs or is obligated to perform any 
modifications or other work on such property. In that event, the Contractor 
shall be responsible for correction of deficiencies to the extent of such 
modifications or other work. 

 
(4) The Contractor shall not be responsible under this article for the correction of 

deficiencies caused by the Authority. 
 

c. Deficiencies in accepted supplies or services: 
 

(1) Notice to Contractor - Recommendation for Correction:  If the Contracting 
Officer determines that a deficiency exists in any of the supplies or services 
accepted by the Authority under this Contract, he shall promptly notify the 
Contractor of the deficiency, in writing, within 30 days.  Upon timely 
notification of the existence of such a deficiency, or if the Contractor 
independently discovers a deficiency in accepted supplies or services, the 
Contractor shall promptly submit to the Contracting Officer his 
recommendation for corrective actions, together with supporting information 
in sufficient detail for the Contracting Officer to determine what corrective 
action, if any, shall be undertaken. 

 
(2) Direction to Contractor concerning correction of deficiencies:  Within 30 days 

after receipt of the Contractor's recommendations for corrective action and 
adequate supporting information, the Contracting Officer, at his sole 
discretion, shall give the Contractor written notice not to correct any 
deficiency, or to correct or partially correct any deficiency within a reasonable 
time and at a specified location. 

 
(3) Correction of deficiencies by Contractor:  The Contractor shall promptly 

comply with any timely written direction by the Contracting Officer to correct 
or partially correct a deficiency, at no increase in the Contract price. The 
Contractor shall also prepare and furnish to the Authority data and reports 
applicable to any correction required under this article (including revision and 
updating of all other affected data called for under this Contract) at no 
increase in the Contract price. 

 
(4) Modification of Contract With respect to uncorrected deficiencies:  In the 

event of timely notice of a decision not to correct or only to partially correct, 
the Contractor shall promptly submit a technical and cost proposal to amend 
the Contract to permit acceptance of the affected supplies or services in 
accordance with the revised requirements, and an equitable reduction in 
Contract price shall promptly be negotiated by the parties and reflected in a 
supplemental agreement to this Contract. 

 
d. Deficiencies in supplies or services not yet accepted:  If the Contractor becomes 

aware at any time before acceptance by the Authority (whether before or after tender 
to the Authority) that a deficiency exists in any supplies or services, he shall promptly 
correct the deficiency or, if he elects to invoke the procedures in paragraph c. above, 
he shall promptly communicate information concerning the deficiency to the 
Contracting Officer, in writing, together with his detailed recommendation for 
corrective action. 
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e. No extension in time for performance; no increase in Contract price. 

 
(1) In no event shall the Authority be responsible for extension or delays in the 

schedule deliveries or periods of performance under this Contract as a result 
of the Contractor's obligations to correct deficiencies, nor shall there be any 
adjustment of the delivery schedule or period of performance as a result of 
such correction of deficiencies, except as may be agreed to by the Authority 
in a supplemental agreement with adequate consideration. 

 
(2) It is hereby specifically recognized and agreed by the parties hereto that this 

article shall not be construed as obligating the Authority to increase the 
Contract price of this Contract. 

 
f. Transportation charges: 

 
(1) When the Authority returns supplies to the Contractor for correction or 

replacement pursuant to this article, the Contractor shall be liable for 
transportation charges up to an amount equal to the cost of transportation by 
the usual commercial method of shipment from the designated destination 
point under this Contract to the Contractor's plant, in addition to any charges 
provided for by (2) below.  The Contractor shall also bear the responsibility 
for the supplies while in transit. 

 
(2) When compliance with the terms of this article by the Contractor involves 

shipment of corrected or replacement supplies from the Contractor to the 
Authority, the Contractor shall be liable for transportation charges up to an 
amount equal to the cost of transportation by the usual commercial method of 
shipment from the Contractor's plant to the designated destination point 
under this Contract, in addition to any charges provided for by (1) above. The 
Contractor shall also bear the responsibility for the supplies while in transit. 

 
g. Failure to correct: If the Contractor fails or refuses to 

 
(1) present a detailed recommendation for corrective action in accordance with 

c. above, 
 
(2) correct deficiencies in accordance with c. (3) above, or 
 
(3) prepare and furnish data and reports in accordance with paragraph c. (3) 

above,  
 

the Contracting Officer shall give the Contractor written notice specifying the 
failure or refusal and setting a period after receipt of the notice within which it 
must be cured. If the failure or refusal is not cured within the specified period, 
the Contracting Officer may, by contract or otherwise, as required: 

 
  (1) Obtain detailed recommendations for corrective action; 
 
  (2)(a) Correct the supplies or services, or 
 

(b) Replace the supplies or services; and if the Contractor fails to furnish timely 
disposition instructions, the Contracting Officer may dispose of nonconforming 
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supplies for the Contractor's account in a reasonable manner, in which case the 
Authority is entitled to reimbursement from the Contractor or from the proceeds for 
the reasonable expenses of care and disposition, as well as for excess costs 
incurred or to be incurred; and 

 
(3) Obtain applicable data and reports and charge to the Contractor the cost 

occasioned to the Authority thereby. 
 

h. Correction of deficient replacements and re-performances:  Any supplies or parts 
thereof corrected or furnished in replacement and any services re-performed 
pursuant to this article shall also be subject to all the provisions of the article to the 
same extent as supplies or services initially accepted. 

 
i. Disassembly/reassembly expense:  The Contractor shall be liable for reasonable 

cost of disassembly/reassembly of larger items necessary to remove the supplies to 
be inspected and/or returned for correction or replacement. 
 

12. COST OR PRICING DATA  
 

a. The Contractor shall submit to the Contracting Officer, either actually or by specific 
identification in writing, cost or pricing data under the conditions described in this 
paragraph and certify that, to the best of his knowledge and belief, the cost or pricing 
data submitted is accurate, complete, and current as of the date of execution, which 
date shall be as close as possible to the date of agreement on the negotiated price of 
the Contract modification.  The cost or pricing data shall be submitted at the time the 
Contractor submits his proposal for the pricing of any modification to this Contract, 
whether or not cost or pricing data was required in connection with the initial pricing 
of the Contract, when the modification involves aggregate increases and/or 
decreases in costs plus applicable profits expected to exceed $100,000, or less at 
the discretion of the Contracting Officer. 

 
b. The submittal of certified cost or pricing data shall not be required if the price is 

based on adequate price competition, established catalog or market prices of 
commercial items sold in substantial quantities to the general public, or prices set by 
law or regulation.  The Contractor agrees that the terms adequate price competition 
and established catalog or market prices of commercial items sold in substantial 
quantities to the general public shall be determined by the Contracting Officer in 
accordance with the guidelines as set forth in Subpart 15.4 of the Federal Acquisition 
Regulations (48 CFR 15.4). 

 
c. Cost or pricing data consists of all facts existing up to the time of agreement on price 

which prudent buyers and sellers would reasonably expect to have a significant 
effect on the price negotiations for the modification.  The definition of cost or pricing 
data embraces more than historical accounting data; it also includes where 
applicable, such factors as subcontractor, supplier and vendor quotations, non-
recurring costs, changes in construction methods, unit cost trends such as those 
associated with labor efficiency and any management decisions which could 
reasonably be expected to have a significant bearing on costs under the proposed 
modification and the Contract work.  Cost or pricing data consists of all facts which 
can reasonably be expected to contribute to sound estimates of future costs as well 
as to the validity of costs already incurred.  Cost or pricing data, being factual, is that 
type of information which can be verified.  Because the certificate pertains to cost or 
pricing data, it does not make representations as to the accuracy of the Contractor's 
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judgment on the estimated portion of future costs or projections.  The certificate 
does, however, apply to the data upon which the Contractor's judgment is based. 

 
13. COVENANT AGAINST CONTINGENT FEES 
 

The Contractor warrants that no person or selling agency has been employed or retained to 
solicit or secure this Contract upon an agreement or understanding for a commission, 
percentage, brokerage, or contingent fee, excepting bona fide employees or bona fide 
established commercial or selling agencies maintained by the Contractor for the purpose of 
securing business.  For breach or violation of this warranty, the Authority shall have the right 
to annul this Contract without liability or in its discretion, to deduct from the Contract price or 
consideration, or otherwise recover, the full amount of such commission, percentage, 
brokerage, or contingent fee. 

 
14. DEFAULT 
 

a. The Authority may, subject to the provisions of paragraph c. below, by written notice 
of default to the Contractor, terminate the whole or any part of this Contract in any 
one of the following circumstances: 
(1) If the Contractor fails to make delivery of the supplies or to perform the 

services within the time specified herein or any extension thereof; or 
 
(2) If the Contractor fails to perform any of the other provisions of this Contract, 

or so fails to make progress as to endanger performance of this Contract in 
accordance with its terms, and in either of these two circumstances does not 
cure such failure within a period of 10 days (or such longer period as the 
Contracting Officer may authorize in writing) after receipt of notice from the 
Contracting Officer specifying such failure. 

 
b. In the event the Authority terminates this Contract in whole or in part as provided in 

paragraph a. of this article, the Authority may procure, upon such terms and in such 
manner as the Contracting Officer may deem appropriate, supplies or services 
similar to those so terminated, and the Contractor shall be liable to the Authority for 
any excess costs for such similar supplies or services; provided, that the Contractor 
shall continue the performance of this Contract to the extent not terminated under the 
provisions of this article. 

 
c. Except with respect to defaults of subcontractors, the Contractor shall not be liable 

for any excess costs if the failure to perform the Contract arises out of causes 
beyond the control and without the fault or negligence of the Contractor.  Such 
causes may include, but are not restricted to, acts of God or of the public enemy, 
acts of the Government in its sovereign capacity or the Authority in its contractual 
capacity, fires, floods, epidemics, quarantine restrictions, strikes, freight embargoes, 
and unusually severe weather; but in every case the failure to perform must be 
beyond the control and without the fault or negligence of the Contractor.  If the failure 
to perform is caused by the default of a subcontractor, and if such default arises out 
of causes beyond the control of both the Contractor and subcontractor, and without 
the fault or negligence of either of them, the Contractor shall not be liable for any 
excess costs for failure to perform, unless the supplies or services to be furnished by 
the subcontractor were obtainable from other sources in sufficient time to permit the 
Contractor to meet the required delivery schedule. 
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d. If this Contract is terminated as provided in paragraph a. of this article, the Authority, 
in addition to any other rights provided in this article, may require the Contractor to 
transfer title and deliver to the Authority, in the manner and to the extent directed by 
the Contracting Officer, 

 
(1) any completed supplies, and 
 
(2) such partially completed supplies and materials, parts, tools, dies, jigs, 

fixtures, plans, drawings, information, and contract rights (hereinafter called 
"manufacturing materials") as the Contractor has specifically produced or 
specifically acquired for the performance of such part of this Contract as has 
been terminated; and the Contractor shall, upon direction of the Contracting 
Officer, protect and preserve property in the possession of the Contractor in 
which the Authority has an interest.  Payment for completed supplies 
delivered to and accepted by the Authority shall be at the Contract price.  
Payment for manufacturing materials delivered to and accepted by the 
Authority and for the protection and preservation of property shall be in an 
amount agreed upon by the Contractor and Contracting Officer; failure to 
agree to such amount shall be a dispute concerning a question of fact within 
the meaning of the DISPUTES article of this Contract.  The Authority may 
withhold from amounts otherwise due the Contractor for such completed 
supplies or manufacturing materials such sum as the Contracting Officer 
determines to be necessary to protect the Authority against loss because of 
outstanding liens or claims of former lien holders. 

 
e. If, after notice of termination of this Contract under the provisions of article, it is 

determined for any reason that the Contractor was not in default under the provisions 
of this article, or that the default was excusable under the provisions of this article, 
the rights and obligations of the parties shall, if the Contract contains an article 
providing for termination for convenience of the Authority, be the same as if the 
notice of termination had been issued pursuant to such article.  If, after notice of 
termination of this Contract under the provisions of this article, it is determined for 
any reason that the Contractor was not in default under the provisions of this article, 
and if this Contract does not contain an article providing for termination for 
convenience of the Authority, the Contract shall be equitably adjusted to compensate 
for such termination and the Contract modified accordingly; failure to agree to such 
adjustment shall be a dispute concerning a question of fact within the meaning of the 
DISPUTES article of this Contract. 

 
f. If the Contractor fails to deliver the supplies or perform the services within the time 

specified in this Contract, or any extension thereof, the actual damage to the 
Authority for the delay will be difficult or impossible to determine.  Therefore in lieu of 
actual damages, the Contractor shall pay to the Authority as fixed, agreed and 
liquidated damages for each calendar day of delay, the amount set forth elsewhere in 
this Contract.  Alternatively, the Authority may terminate this Contract in whole or in 
part as provided in paragraph a. of this article, and in that event the Contractor shall 
be liable, in addition to the excess costs provided in paragraph b. above, for such 
liquidated damages accruing until such time as the Authority may reasonably obtain 
delivery or performance of similar supplies or services.  The Contractor shall not be 
charged with liquidated damages when the delay arises out of causes beyond the 
control and without the fault or negligence of the Contractor, as defined in paragraph 
c. above, and in such event, subject to the DISPUTES article, the Contracting Officer 
shall ascertain the facts and extent of the delay and shall extend the time for 
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performance of the contract when in his judgment the findings of fact justify an 
extension. 

 
g. The rights and remedies of the Authority provided in this article shall not be exclusive 

and are in addition to any other rights and remedies provided by law or under this 
Contract. 

 
h. As used in paragraph c. of this clause, the terms subcontractor and subcontractors 

mean subcontractor(s) at any tier. 
 
15. DELAY OF WORK 
 

a. If the performance of all or any part of the work is delayed or interrupted by an act of 
the Contracting Officer in the administration of this Contract, which act is not 
expressly or impliedly authorized by this Contract, or by his failure to act within the 
time specified, an adjustment (excluding profit) shall be made for any increase in the 
cost of performance of this Contract caused by such delay or interruption and the 
contract modified in writing accordingly.  Adjustment shall be made also in the 
delivery or performance dates and any other contractual provision affected by such 
delay or interruption. However, no adjustment shall be made under this article for any 
delay or interruption: 

 
(1) to the extent that performance would have been delayed or interrupted by 

any other cause, including the fault or negligence of the Contractor; or 
 
(2) for which an adjustment is provided or excluded under any other provision of 

this Contract. 
 

b. No claim under this clause shall be allowed 
 

(1) for any costs incurred more than 20 days before the Contractor shall have 
notified the Contracting Officer in writing of the act or failure to act involved; 
and 

 
(2) unless the claim, in an amount stated, is asserted in writing as soon as 

practicable after the termination of such delay or interruption, but not later 
than the date of final payment under the Contract. 

 
16. RESOLUTION OF DISPUTES   
 

a. Except as otherwise provided in this Contract, any dispute concerning a question of 
fact arising under or related to this Contract which is not disposed of by agreement 
shall be decided by the Contracting Officer, who shall reduce his/her decision to 
writing and mail or otherwise furnish a copy thereof to the Contractor.  The decision 
of the Contracting Officer shall be final and conclusive unless, within thirty (30) 
calendar days from the date of receipt of such copy, the Contractor mails or 
otherwise furnishes to the Contracting Officer a written notice of appeal addressed to 
the Authority Board of Directors. Such notice would indicate that an appeal is 
intended and should reference the decision and contract number.  The decision of 
the Board of Directors or its duly authorized representative for the determination of 
such appeals shall be final and conclusive unless in proceedings initiated by either 
party for review of such decision in a court of competent jurisdiction, the court 
determines the decision to have been fraudulent, or capricious, or arbitrary, or so 
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grossly erroneous as necessarily to imply bad faith, or is not supported by substantial 
evidence. In connection with any appeal proceeding under this article, the 
Contractor, or the Authority, as the case may be, shall be afforded an opportunity to 
be heard and offer evidence in support of its appeal.  Pending final decision of a 
dispute hereunder, the Contractor shall proceed diligently with the performance of 
the Contract and in accordance with the Contracting Officer's decision.  The Armed 
Services Board of Contract Appeals is the authorized representative of the Board of 
Directors for finally deciding appeals to the same extent as could the Board of 
Directors.   

 
b. This DISPUTES article does not preclude consideration of question of law in 

connection with decisions provided for in Section a. above.  Nothing in the Contract, 
however, shall be construed as making final the decisions of the Board of Directors 
or its representative on a question of law. 

 
17. EMPLOYMENT RESTRICTION WARRANTY 
 

a. The Contractor warrants that it will not offer employment to any officer or employee 
of the Washington Metropolitan Area Transit Authority (WMATA) who has been 
involved, directly or indirectly, in any matter of financial interest to the Contractor until 
at least one year after the officer or employee has ceased involvement in or 
responsibility for the matter. 

 
b. The Contractor further warrants that it will not employ any WMATA officer or 

employee who has had direct responsibility for any matter of financial interest to the 
Contractor within the year prior to the retirement or termination of the officer or 
employee until at least one full year after such officer or employee has left the 
employment of the Authority. 

 
c. The one year requirement described in a. and b. above may be waived at the 

discretion of the Contracting Officer if the WMATA employee or former employee has 
been subject to a Reduction in Force; in such case, the Contracting Officer will 
provide the Contractor with a letter to that effect. 

 
d. If a waiver is granted, or if a former employee of WMATA is eventually hired, the 

Contractor shall be responsible for ensuring that the former employee is not directly 
involved in negotiating or otherwise dealing with WMATA on any particular matter 
over which such employee had responsibility during his or her period of employment 
at WMATA. 

 
e. Should the Contractor fail to comply with paragraphs a., b. or d. above, the 

Contracting Officer shall have the right to withhold payment under this Contract in an 
amount not to exceed 2% of the total Contract amount as liquidated damages to the 
Authority, such withholding to be in addition to any other withholding under this 
Contract. Further, the Contracting Officer shall consider such violation in evaluating 
the Contractor's responsibility in connection with award of any other Authority 
Contract. 
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18. EXTRAS 
 

Except as otherwise provided in this Contract, no payment for extras shall be made unless 
such extras and the price therefor have been authorized in writing in advance by the 
Contracting Officer. 

 
19. FEDERAL, STATE AND LOCAL TAXES 
 

a. Except as may be otherwise provided in this Contract, the Contract price includes all 
applicable Federal, State, and Local taxes and duties. 

 
b. Nevertheless, with respect to any Federal excise tax or duty on the transactions or 

property covered by this Contract, if a statue, court decision, written ruling, or 
regulation takes effect after the Contract date, and: 

 
(1) Results in the Contractor being required to pay or bear the burden of any 

such Federal excise tax or duty or increase in the rate thereof which would 
not otherwise have been payable on such transactions or property, the 
Contract price shall be increased by the amount of such tax or duty or rate 
increase, provided the Contractor warrants in writing that no amount for such 
newly imposed Federal excise tax or duty or rate increase was included in 
the Contract price as a contingency reserve or otherwise; or 

 
(2) Results in the Contractor not being required to pay or bear the burden of, or 

in his obtaining a refund or drawback of, any such Federal excise tax or duty 
which would otherwise have been payable on such transactions or property 
or which was the basis of an increase in the Contract price, the Contract 
price shall be decreased by the amount of the relief, refund, or drawback, or 
that amount shall be paid to the Authority, as directed by the Contracting 
Officer.  The Contract price shall be similarly decreased if the Contractor, 
through his fault or negligence or his failure to follow instructions of the 
Contracting Officer, is required to pay or bear the burden of, or does not 
obtain a refund or drawback of, any such Federal excise tax or duty. 

 
c. Paragraph b. above shall not be applicable to social security taxes or to any other 

employment tax. 
 
d. No adjustment of less than $100 shall be made in the Contract price pursuant to 

paragraph b. above. 
 
e. As used in paragraph b. above, the term Contract date means the Contract date.  As 

to additional supplies or services procured by modification to this Contract, the term 
Contract date means the date of such modification. 

 
f. Unless there does not exist any reasonable basis to sustain an exemption, the 

Authority upon the request of the Contractor shall, without further liability, furnish 
evidence appropriate to establish exemption from any Federal, State or Local tax; 
provided that evidence appropriate to establish exemption from any Federal excise 
tax or duty which may give rise to either an increase or decrease in the Contract 
price will be furnished only at the discretion of the Authority. 
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g. The Contractor shall promptly notify the Contracting Officer of matters which will 
result in either an increase or decrease in the Contract price and shall take action 
with respect thereto as directed by the Contracting Officer. 

  
20. GRATUITIES 
 

a. In connection with performance of work required under this Contract, or any changes 
or modifications relative thereto, the giving of or offering to give gratuities (in the form 
of entertainment, gifts or otherwise) by the Contractor, or any agent, representative 
or other person deemed to be acting on behalf of the Contractor, or any supplier or 
subcontractor furnishing material to or performing work under this Contractor, or any 
agent, representative or other person deemed to be acting on behalf of such supplier 
or subcontractor, to any Director, Officer or employee of the Authority; or to any 
Director, Officer, employee or agent of any of the Authority's agents, consultants, 
representatives or other persons deemed to be acting for or on behalf of the 
Authority with a view toward securing a contract or securing favorable treatment with 
respect to the awarding or amending, or the making of any determinations with 
respect to the performing of such contract is expressly forbidden.  The terms of this 
GRATUITIES article shall be strictly construed and enforced in the event of violations 
hereto. 

 
b. Reported instances of the giving or offering to give gratuities within the context of this 

GRATUITIES article will be investigated by the Board of Directors or its duly 
authorized representative.  A preliminary investigation will be made to determine 
whether there is probable cause to suspect that a violation of this article has been 
committed.  If such probable cause is found to exist, the Board of Directors, or its 
duly authorized representative, shall formally notify the suspected donor corporation 
or individual in writing of the particulars of the event; and provide such donor the 
opportunity to be heard on the matter.  The aims of the investigations and hearing 
shall be to ensure due process and to preserve the best interests and rights of all 
parties by the full and fair disclosure of all relevant and material information.  
Accordingly, the Board of Directors, or its duly authorized representative, shall 
require production of all pertinent documents and records, and sworn testimony from 
witnesses.  During the pendency of any investigation or hearing treating with a 
violation of this GRATUITIES article, the Board of Directors, or its duly authorized 
representative may exercise its power granted by the Washington Metropolitan Area 
Transit Authority Compact, Public Law 774, 80 Star. 1324, Article V, General 
Powers, Subparagraph (k), by issuing subpoenas to compel the attendance of 
necessary witnesses, and to compel production of papers, records, accounts, 
ledgers and documents.  The subpoenas shall be enforceable by order of an 
appropriate United States District Court.  If, after notice and hearing, or notice of the 
opportunity to be heard, the Board of Directors, or its duly authorized representative, 
finds that a violation of this GRATUITIES article has been committed, the Authority 
shall have the right to: 

 
(1) Require that the individual(s) giving or offering the gratuity be removed from 

further participation on any Authority projects (be terminated); 
 
(2) Deny the Contractor any G & A (general and administrative) mark-ups for all 

changes and/or modifications found to be tainted by the giving of or offering 
to give gratuities; 
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(3) Preclude the Contractor from proposing, receiving or participating as joint 
venturer, subcontractor or otherwise in any Authority project for a period of 
five years; 

 
(4) Have complete access to all the Contractor's financial books, records and 

accounts for the purpose of performing a comprehensive audit of the entire 
project. 

 
(5) In the event of repeated violations of this GRATUITIES article or of gross or 

extreme conduct indicative of a corrupt intent to gain special advantage, by 
written notice to the Contractor, terminate the right of the Contractor to 
proceed under the Contract. 

 
c. The existence of the facts upon which the Board of Directors, or its duly authorized 

representative, makes findings in connection with investigations and hearings in 
consonance herewith shall be an issue and may be reviewed in any competent court. 

 
d. In the event this Contract is terminated as provided in paragraph b. (5) hereof, the 

Authority shall be entitled 
 

(1) to pursue the same remedies against the Contractor as it could pursue in the 
event of a breach of the Contract by the Contractor, and 

 
(2) as a penalty in addition to any other damages to which it may be entitled by 

law, to exemplary damages in any amount (as determined by the Board or its 
duly authorized representative) which shall be not less than three nor more 
than ten times the costs incurred by the Contractor in providing any such 
gratuities to any such officer or employee. 

 
e. The rights and remedies of the Authority provided in this article shall not be exclusive 

and are in addition to any other rights and remedies provided by law or under this 
Contract. 

 
21. INSPECTION OF SERVICES 
 

a. “Services” as used in this clause, includes services performed, workmanship, and 
material furnished or utilized in the performance of services. 

 
b. The Contractor shall provide and maintain an inspection system acceptable to the 

Authority covering the services under this contract. Complete records of all 
inspection work performed by the Contractor shall be maintained and made available 
to the Authority during contract performance and for as long afterwards as the 
Contract requires.   

  
c. The Authority has the right to inspect and test all services called for by this contract, 

to the extent practicable at all times and places during the term of the contract.  The 
Authority shall perform inspection and tests in a manner that will not unduly delay the 
work.   

 
d. If the Authority performs inspections or tests on the premises of the Contractor or a 

subcontractor, the Contractor shall furnish, and shall require subcontractors to 
furnish, at non-increase in contract price, all reasonable facilities and assistance for 
the safe and convenient performance of these duties.   
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e. If any of the services performed do not conform to contract requirements, the 

Authority may require the Contractor to perform the services again in conformity with 
contract requirements, for no additional fee.  When the defects in performance 
cannot be corrected by re-performance, the Authority may: 

 
(1)  Require the Contractor to take necessary action to ensure that future 

performance conforms to contract requirements; or   
 
(2) Reduce the contract price to reflect the reduced value of the services 

performed.   
 
f. If the Contractor fails to promptly perform the services again or to take the necessary 

action to ensure future performance in conformity with contract requirements, the 
Authority may: 

 
(1) By contract or otherwise, perform the services and charge to the contractor 

any cost incurred by the Authority that is directly related to the performance 
of the service; or 

 
(2) Terminate the contract for default.   

 
22. INSPECTION OF SUPPLIES 
 

a. Definition. “Supplies,” as used in this clause, includes but is not limited to raw 
materials, components, intermediate assemblies, end products, and lots of supplies.  

 
b. The Contractor shall provide and maintain an inspection system acceptable to the 

Authority covering supplies under this contract and shall tender to the Authority for 
acceptance only supplies that have been inspected in accordance with the inspection 
system and have been found by the Contractor to be in conformity with contract 
requirements.  As part of the system, the Contractor shall prepare records evidencing 
all inspections made under the system and the outcome.  These records shall be 
kept complete and made available to the Authority during contract performance and 
for as long afterwards as the contract requires.  The Authority may perform reviews 
and evaluations as reasonably necessary to ascertain compliance with this 
paragraph.  These reviews and evaluations shall be conducted in a manner that will 
not unduly delay the contract work.  The right of review, whether exercised or not, 
does not relieve the Contractor of the obligations under the contract.  

 
c. The Authority has the right to inspect and test all supplies called for by the contract, 

to the extent practicable, at all places and times, including the period of manufacture, 
and in any event before acceptance.  The Authority shall perform inspections and 
tests in a manner that will not unduly delay the work.  The Authority assumes no 
contractual obligation to perform any inspection and test for the benefit of the 
Contractor unless specifically set forth elsewhere in this contract.  

 
d. If the Authority performs inspection or test on the premises of the Contractor or a 

subcontractor, the Contractor shall furnish, and shall require subcontractors to 
furnish, at no increase in contract price, all reasonable facilities and assistance for 
the safe and convenient performance of these duties.  Except as otherwise provided 
in the contract, the Authority shall bear the expense of Authority inspections or tests 
made at other than the Contractor’s or subcontractor’s premises; provided, that in 
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case of rejection, the Authority shall not be liable for any reduction in the value of 
inspection or test samples.  

 
e. When supplies are not ready at the time specified by the Contractor for inspection or 

test, the Contracting Officer may charge to the Contractor the additional cost of 
inspection or test.  The Contracting Officer may also charge the Contractor for any 
additional cost of inspection or test when prior rejection makes reinspection or retest 
necessary.  

 
f. The Authority has the right either to reject or to require correction of nonconforming 

supplies.  Supplies are nonconforming when they are defective in material or 
workmanship or are otherwise not in conformity with contract requirements.  The 
Authority may reject nonconforming supplies with or without disposition instructions.  

 
g. The Contractor shall remove supplies rejected or required to be corrected.  However, 

the Contracting Officer may require or permit correction in place, promptly after 
notice, by and at the expense of the Contractor.  The Contractor shall not tender for 
acceptance corrected or rejected supplies without disclosing the former rejection or 
requirement for correction, and, when required, shall disclose the corrective action 
taken.  

 
h. If the Contractor fails to promptly remove, replace, or correct rejected supplies that 

are required to be removed or to be replaced or corrected, the Authority may either 
(1) by contract or otherwise, remove, replace, or correct the supplies and charge the 
cost to the Contractor or (2) terminate the contract for default.  Unless the Contractor 
corrects or replaces the supplies within the delivery schedule, the Contracting Officer 
may require their delivery and make an equitable price reduction.  Failure to agree to 
a price reduction shall be a dispute.  

 
i. If this contract provides for the performance of Authority quality assurance at source, 

and if requested by the Authority, the Contractor shall furnish advance notification of 
the time when Contractor inspection or tests will be performed in accordance with the 
terms and conditions of the contract; and when the supplies will be ready for 
Authority inspection.  The Authority’s request shall specify the period and method of 
the advance notification and the Authority representative to whom it shall be 
furnished.  Requests shall not require more than two (2) workdays of advance 
notification if the Authority representative is in residence in the Contractor’s plant, nor 
more than seven (7) workdays in other instances.  

 
j. The Authority shall accept or reject supplies as promptly as practicable after delivery, 

unless otherwise provided in the contract.  Authority failure to inspect and accept or 
reject the supplies shall not relieve the Contractor from responsibility, nor impose 
liability on the Authority, for nonconforming supplies.  

 
k. Inspections and tests by the Authority do not relieve the Contractor of responsibility 

for defects or other failures to meet contract requirements discovered before 
acceptance.  Acceptance shall be conclusive, except for latent defects, fraud, gross 
mistakes amounting to fraud, or as otherwise provided in the contract.  

 
l. If acceptance is not conclusive for any of the reasons in paragraph (k) hereof, the 

Authority, in addition to any other rights and remedies provided by law, or under 
other provisions of this contract, shall have the right to require the Contractor: 
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(1)  At no increase in contract price, to correct or replace the defective or 
nonconforming supplies at the original point of delivery or at the Contractor’s 
plant at the Contracting Officer’s election, and in accordance with a 
reasonable delivery schedule as may be agreed upon between the 
Contractor and the Contracting Officer; provided, that the Contracting Officer 
may require a reduction in contract price if the Contractor fails to meet such 
delivery schedule; or  

(2) Within a reasonable time after receipt by the Contractor of notice of defects 
or nonconformance, to repay such portion of the contract as is equitable 
under the circumstances if the Contracting Officer elects not to require 
correction or replacement.  When supplies are returned to the Contractor, the 
Contractor shall bear the transportation cost from the original point of delivery 
to the Contractor’s plant and return to the original point when that point is not 
the Contractor’s plant.   

 
If the Contractor fails to perform or act as required in paragraph (l)(1) or (l)(2) of this 
clause and does not cure such failure within a period of ten (10) calendar days (or 
such longer period as the Contracting Officer may authorize in writing) after receipt of 
notice from the Contracting Officer specifying such failure, the Authority shall have 
the right by contract or otherwise to replace or correct such supplies and charge to 
the Contractor the cost occasioned the Authority thereby.  

 
23. LIMITATION ON WITHHOLDING PAYMENTS 
 

If more than one article or schedule provision of this Contract authorizes the temporary 
withholding of amounts otherwise payable to the Contractor for supplies delivered or services 
performed, the total of the amounts so withheld at any one time shall not exceed the greatest 
amount which may be withheld under any one such article or schedule provision at that time; 
provided, that this limitation shall not apply to: 

 
 a. Withholdings pursuant to any clause relating to wages or hours of employees; 
 
 b. Withholdings not specifically provided for by this Contract; and 
 
 c. The recovery of overpayment. 
 
24. NEW MATERIAL 
 

Except as to any supplies and components which the Specifications or schedule specifically 
provides need not be new, the Contractor represents that the supplies and components to be 
provided under this Contract are new (not used or reconditioned, and not of such age or so 
deteriorated as to impair their usefulness or safety).  If at any time during the performance of 
this Contract, the Contractor believes that the furnishing of supplies or components which 
are not new is necessary or desirable, he shall notify the Contracting Officer immediately, in 
writing, including the reasons therefor and proposing any consideration which will flow to the 
Authority if authorization to use such supplies is granted. 

 
25. NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT 
 

The provisions of this article shall be applicable only if the amount of this Contract exceeds 
$10,000. 
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a. The Contractor shall report to the Contracting Officer, promptly and in reasonable 
written detail, each notice or claim of patent or copyright infringement based on the 
performance of this Contract of which the Contractor has knowledge. 

 
b. In the event of any claim or suit against the Authority on account of any alleged 

patent or copyright infringement arising out of the performance of this Contract or out 
of the use of any supplies furnished or work or services performed hereunder, the 
Contractor shall furnish to the Authority, when requested by the Contracting Officer, 
all evidence and information in possession of the Contractor pertaining to such suit or 
claim.  Such evidence and information shall be furnished at the expense of the 
Authority except where the Contractor has agreed to indemnify the Authority. 

 
c. This clause shall be included in all subcontracts. 

 
26. NOTICE TO THE AUTHORITY OF LABOR DISPUTES 
 

a. Whenever the Contractor has knowledge that any actual or potential labor dispute is 
delaying or threatens to delay the timely performance of this Contract, the Contractor 
shall immediately give notice thereof, including all relevant information with respect 
thereto, to the Contracting Officer. 

 
b. The Contractor agrees to insert the substance of this clause, including this paragraph 

b., in any subcontract hereunder as to which a labor dispute may delay the timely 
performance of this Contract; except that each such subcontract shall provide that in 
the event its timely performance is delayed or threatened by delay by any actual or 
potential labor dispute, the subcontractor shall immediately notify his next higher tier 
subcontractor, or the Contractor, as the case may be, of all relevant information with 
respect to such dispute. 

 
27. OFFICIALS NOT TO BENEFIT 
 

a. No member of or delegate to Congress, or resident commissioner, shall be admitted 
to any share or part of this Contract, or to any benefit that may arise therefrom; but 
this provision shall not be construed to extend to this Contract if made with a 
corporation for its general benefit. 

 
b. No member, officer, or employee of the Public Body or of a local public body during 

his tenure or one year thereafter shall have any interest, direct or indirect, in this 
Contract or the proceeds thereof. 

 
28. ORDER OF PRECEDENCE 
 

Any inconsistency in this solicitation or Contract shall be resolved by giving precedence in 
the following order: (a) Contract Amendments/Modifications; (b) Solicitation Offer and Award 
Forms; (c) Representations and Certifications; (d) Price Proposal as Negotiated; (e) General 
Provisions; (f) WMATA Standard Specifications and Technical Specifications of the Contract, 
whether incorporated by reference or otherwise; (g) other documents, exhibits, and 
attachments; and (h) drawings, if any. In the event of a conflict within, between or among all 
the above listed order of precedent, the more stringent requirement shall apply. 
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29. PATENT AND RIGHTS IN DATA  
 

a. Rights in Data - The following requirements apply to each contract involving 
experimental, developmental or research work: 

 
(1) The term "subject data" used in this section means recorded information, 

whether or not copyrighted, that is delivered or specified to be delivered 
under this contract.  The term includes graphic or pictorial delineation in 
media such as drawings or photographs; text in specifications or related 
performance or design-type documents; machine forms such as punched 
cards, magnetic tape, or computer memory printouts; and information 
retained in computer memory.  Examples include, but are not limited to:  
computer software, engineering drawings and associated lists; specifications, 
standards, process sheets, manuals, technical reports, catalog item 
identifications, and related information.  The term "subject data" does not 
include financial reports, cost analyses, and similar information incidental to 
Project administration. 

 
(2) The following restrictions apply to all subject data first produced in the 

performance of this contract. 
 

(a) Except for its own internal use, the Authority or Contractor may not 
publish or reproduce subject data in whole or in part, or in any 
manner or form, nor may the Authority or Contractor authorize others 
to do so, without the written consent of the Federal Government, until 
such time as the Federal Government may have either released or 
approved the release of such data to the public; this restriction on 
publication, however, does not apply to any contract with an 
academic institution 

 
(b) In accordance with 49 CFR § 18.34 and 49 CFR § 19.36, the Federal 

Government reserves a royalty-free, non-exclusive and irrevocable 
license to reproduce, publish, or otherwise use, and to authorize 
others to use, for "Federal Government purposes," any subject data 
or copyright described in subsections (2)(b)1 and (2)(b)2 of this 
clause below.  As used in the previous sentence, "for Federal 
Government purposes," means use only for the direct purposes of the 
Federal Government.  Without the copyright owner's consent, the 
Federal Government may not extend its Federal license to any other 
party. 

 
i. Any subject data developed under that contract, whether or 

not a copyright has been obtained; and  
 
ii. Any rights of copyright purchased by the Authority or 

Contractor using Federal assistance in whole or in part 
provided by FTA. 

 
(c) When FTA awards Federal assistance for experimental, 

developmental, or research work, it is FTA's general intention to 
increase transportation knowledge available to the public, rather than 
to restrict the benefits resulting from the work to participants in that 
work.  Therefore, unless FTA determines otherwise, the Authority and 
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the Contractor performing experimental, developmental, or research 
work required by the underlying contract to which this Attachment is 
added agrees to permit FTA to make available to the public, either 
FTA's license in the copyright to any subject data developed in the 
course of that contract, or a copy of the subject data first produced 
under the contract for which a copyright has not been obtained. If the 
experimental, developmental, or research work, which is the subject 
of the underlying contract, is not completed for any reason 
whatsoever, all data developed under that contract shall become 
subject data as defined in subsection (a) of this clause and shall be 
delivered as the Federal Government may direct.  This subsection 
(c), however, does not apply to adaptations of automatic data 
processing equipment or programs for the Authority or Contractor's 
use whose costs are financed in whole or in part with Federal 
assistance provided by FTA for transportation capital projects. 

 
(d) Unless prohibited by state law, upon request by the Federal 

Government, the Authority and the Contractor agree to indemnify, 
save, and hold harmless the Federal Government, its officers, agents, 
and employees acting within the scope of their official duties against 
any liability, including costs and expenses, resulting from any willful 
or intentional violation by the Authority or Contractor of proprietary 
rights, copyrights, or right of privacy, arising out of the publication, 
translation, reproduction, delivery, use, or disposition of any data 
furnished under that contract.  Neither the Authority nor the 
Contractor shall be required to indemnify the Federal Government for 
any such liability arising out of the wrongful act of any employee, 
official, or agents of the Federal Government.  

 
(e) Nothing contained in this clause on rights in data shall imply a license 

to the Federal Government under any patent or be construed as 
affecting the scope of any license or other right otherwise granted to 
the Federal Government under any patent. 

 
(f) Data developed by the Authority or Contractor and financed entirely 

without using Federal assistance provided by the Federal 
Government that has been incorporated into work required by the 
underlying contract to which this Attachment has been added is 
exempt from the requirements of subsections (b), (c), and (d) of this 
clause, provided that the Authority or Contractor identifies that data in 
writing at the time of delivery of the contract work.  

(g) Unless FTA determines otherwise, the Contractor agrees to include 
these requirements in each subcontract for experimental, 
developmental, or research work financed in whole or in part with 
Federal assistance provided by FTA.  

 
(3) Unless the Federal Government later makes a contrary determination in 

writing, irrespective of the Contractor's status (i.e. , a large business, small 
business, state government or state instrumentality, local government, 
nonprofit organization, institution of higher education, individual, etc.), the 
Authority and the Contractor agree to take the necessary actions to provide, 
through FTA, those rights in that invention due the Federal Government as 
described in U.S. Department of Commerce regulations, "Rights to Inventions 
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Made by Nonprofit Organizations and Small Business Firms Under 
Government Grants, Contracts and Cooperative Agreements," 37 C.F.R. Part 
401.  

 
(4) The Contractor also agrees to include these requirements in each 

subcontract for experimental, developmental, or research work financed in 
whole or in part with Federal assistance provided by FTA. 

 
b. Patent Rights - The following requirements apply to each contract involving 

experimental, developmental, or research work: 
 

(1) General - If any invention, improvement, or discovery is conceived or first 
actually reduced to practice in the course of or under the contract to which 
this Attachment has been added, and that invention, improvement, or 
discovery is patentable under the laws of the United States of America or any 
foreign country, the Authority and Contractor agree to take actions necessary 
to provide immediate notice and a detailed report to the party at a higher tier 
until FTA is ultimately notified. 

 
(2) Unless the Federal Government later makes a contrary determination in 

writing, irrespective of the Contractor's status (a large business, small 
business, state government or state instrumentality, local government, 
nonprofit organization, institution of higher education, individual), the 
Authority and the Contractor agree to take the necessary actions to provide, 
through FTA, those rights in that invention due the Federal Government as 
described in U.S. Department of Commerce regulations, "Rights to Inventions 
Made by Nonprofit Organizations and Small Business Firms Under 
Government Grants, Contracts and Cooperative Agreements," 37 C.F.R. Part 
401.  

 
(3) The Contractor also agrees to include the requirements of this clause in each 

subcontract for experimental, developmental, or research work financed in 
whole or in part with Federal assistance provided by FTA. 

 
30. PATENT INDEMNITY 
 

a. If the amount of this Contract is in excess of $10,000, the Contractor shall indemnify 
the Authority and its officers, agents, and employees against liability, including costs, 
for infringement of any United States letters patent arising out of the manufacture or 
delivery of supplies under this Contract.  The foregoing indemnity shall not apply 
unless the Contractor shall have been informed as soon as practicable by the 
Authority of the suite or action alleging such infringement, and shall have been given 
such opportunity as is afforded by applicable laws, rules, or regulations to participate 
in the defense thereof; and further, such indemnity shall not apply to: 

 
(1) an infringement resulting from compliance with specific written instructions of 

the Contracting Officer directing a change in the supplies to be delivered or in 
the materials or equipment to be used, or directing a manner or performance 
of the Contract not normally used by the Contractor; 

 
(2) an infringement resulting from addition to, or change in, such supplies or 

components furnished which addition or change was made subsequent to 
delivery or performance by the Contractor; or 
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(3) a claimed infringement which is settled without the consent of the Contractor, 
unless required by final decree of court of competent jurisdiction. 

 
31. PAYMENTS 
 

a. The Contractor shall be paid, upon the submission of proper invoices or vouchers, 
the prices stipulated herein for supplies delivered and accepted or services rendered 
and accepted, less deductions, if any, as specified. 

 
b. For those contracts which exceed $100,000 and to which Appendix 'B' applies, the 

failure to perform in accordance with the said Appendix may result in partial or full 
suspension of payment and/or progress payments. 

 
c. If the Contractor meets his goal as required by Appendix 'B' of this contract titled 

Disadvantaged/Women Business Enterprise (DBE/WBE) or if the Contractor 
demonstrates that every reasonable effort has been made to meet its goal, the 
Contractor shall be presumed to be in compliance with said Appendix.  But, if the 
Contracting Officer finds the Contractor not to be in compliance with said Appendix, 
the progress of the work shall also be deemed to be unsatisfactory and there shall be 
retained from payment (or progress payments) made to the Contractor pursuant to 
this Article of the General Provisions an amount equal to the DBE/WBE participation 
in the Contract.  Additionally, if the Contractor fails to submit monthly DBE reports, 
the Contracting Officer may suspend payment (or progress payments) until such time 
as the monthly reports have been submitted and accepted by the Authority. 

 
32. PAYMENT DEDUCTIONS - NONCOMPLIANCE WITH DBE REQUIREMENTS 
 

(a)  For federally funded contracts that exceed $100,000 and to which the Disadvantage 
Business Enterprise (DBE) Requirements (Appendix B) apply, the failure to perform 
in accordance with requirements of Appendix B may result in a partial or full 
suspension of payment, including progress payments, if applicable. 

 
(b)   If the Contractor is found to be in noncompliance with the DBE requirements of 

Appendix B, the progress of the work shall also be deemed to be unsatisfactory, and 
an amount equal to the DBE participation in the Contract shall be retained from 
payment (or progress payments, if any) made to the Contractor. 

 
(c)    If the Contractor fails to submit the required monthly DBE reports, the Contracting 

Officer may suspend payment (or progress payments) until such time as the monthly 
reports are submitted and accepted by the Authority. 

 
33. PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA — PRICE 

ADJUSTMENTS 
 

a. This article shall become operative only with respect to any modification of this 
Contract which involves aggregate increases and/or decreases in costs plus 
applicable profits in excess of $100,000 unless the modification is priced on the basis 
of adequate competition, established catalog or market prices of commercial items 
sold in substantial quantities to the general public, or prices set by law or regulation.  
The right to price reduction under this article is limited to defects in data relating to 
such modification. 
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b. If any price, including profit, or fee, negotiated in connection with any price 
adjustment under this Contract was increased by any significant sums because: 

 
(1) The Contractor furnished cost or pricing data which was not complete, 

accurate and current as certified in the Contractor's Certificate of Current 
Cost or Pricing Data; 

 
(2) A subcontractor, pursuant to the articles of this Contract entitled 

SUBCONTRACTOR COST OR PRICING DATA or SUBCONTRACTOR 
COST OR PRICING DATA--PRICE ADJUSTMENTS or any subcontract 
clause therein required, furnished cost or pricing data which was not 
complete, accurate and current as certified in the subcontractor's Certificate 
of Current Cost or Pricing Data; 

 
(3) A subcontractor or prospective subcontractor furnished cost or pricing data 

which was required to be complete, accurate and current and to be submitted 
to support a subcontract cost estimate furnished by the Contractor but which 
was not complete, accurate and current as of the date certified in the 
Contractor's Certificate of Current Cost or Pricing Data; or 

 
(4) The Contractor or a subcontractor or prospective subcontractor furnished any 

data, not within (1) or (3) above, which was not accurate, as submitted; the 
price shall be reduced accordingly and the Contract shall be modified in 
writing as may be necessary to reflect such reduction.  However, any 
reduction in the Contract price due to defective subcontract data of a 
prospective subcontractor, when the subcontract was not subsequently 
awarded to such subcontractor, will be limited to the amount (plus applicable 
overhead and profit markup) by which the actual subcontract, or the actual 
cost to the Contractor, if there was no subcontract, was less than the 
prospective subcontract cost estimate submitted by the Contractor, provided 
that the actual subcontract price was not affected by defective cost or pricing 
data. 

 
NOTE: Since the Contract is subject to reduction under this article by reason of defective 
cost or pricing data submitted in connection with certain subcontracts, it is expected that the 
Contractor may wish to include an article in each such subcontract, requiring the 
subcontractor to appropriately indemnify the Contractor.  However, the inclusion of such an 
article and the terms thereof are matters for negotiation and agreement between the 
Contractor and the subcontractor and are not binding upon the Authority.  It is also expected 
that any subcontractor subject to such indemnification will generally require substantially 
similar indemnification for defective cost or pricing data required to be submitted to his lower 
tier subcontractors. 

 
34. PRICING OF ADJUSTMENTS 
 

a. When costs are a factor in any determination of a Contract price adjustment pursuant 
to the CHANGES AND CHANGED CONDITIONS article or any other provision of 
this Contract, such costs shall be in accordance with the Subpart 31.1 of the Federal 
Acquisition Regulations (48 CFR 31.1). 

 
b. Notwithstanding any interpretation of the aforementioned contract cost principles and 

procedures to the contrary, the Authority will not be liable for interest, however 
represented, on or as a part of any claim, request, proposal or adjustment, including 
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equitable adjustments, whether said claim, request, proposal or adjustment, including 
equitable adjustments, arises under the Contract or otherwise. 

 
c. Where general and administrative expense is recoverable as part of any pricing 

adjustment under this contract, the adjustment shall be based on the relationship 
between the Contractors' total general and administrative expenses allowable under 
FAR cost principles for all construction-type operations during the fiscal or calendar 
year covering the actual performance period of the work included in this pricing 
adjustment, and the Contractor's total cost input (excluding General and 
Administrative costs) for construction-type operations during the same period, 
expressed as a percentage, applied to the direct and overhead contract costs 
included in the pricing adjustment. 

 
35. RESPONSIBILITY FOR INSPECTION 
 

Notwithstanding the requirements for any Authority inspection and test contained in 
Specifications applicable to this Contract, except where specialized inspections or tests are 
specified for performance solely by the Authority, the Contractor shall perform or have 
performed the inspections and tests required to substantiate that the supplies and services 
provided under the Contract conform to the Drawings, Specifications and Contract 
requirements. 

 
36. RETENTION OF DOCUMENTS 

 
Except where this Contract specifically requires otherwise, the Contractor shall retain for a 
period of three (3) years from final payment, all research and supporting documentation, 
work papers and other documents, whether written or electronic, used in the performance of 
services for this Contract. 
 

37. RIGHTS IN TECHNICAL DATA  
 

a. The Authority shall have the right to use, duplicate or disclose technical data, which 
includes computer software, in whole or in part, in any manner and for any purpose 
whatsoever, and to have or permit others to do so: 

 
(1) Any manuals, instructional materials prepared for installation, operation, 

maintenance or training purposes; 
 
(2) Technical data pertaining to end items, components or processes which  

were prepared for the purpose of identifying sources, size, configuration, 
mating and attachment characteristics, functional characteristics and 
performance requirements ("form, fit and function" data; e.g., specification 
control drawings, catalog sheets, outline drawing; except that for computer 
software it means data identifying source, functional characteristics, and 
performance requirements but specifically excludes the source code, 
algorithm, process, formulae, and flow charts of the software); 

 
(3) Other technical data which has been, or is normally furnished without 

restriction by the Contractor or subcontractor; 
 
(4) Other specifically described technical data which the parties have agreed will 

be furnished without restriction. 
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b. The Authority shall have the right to use, duplicate, or disclose technical data other 
than that defined in paragraph a. in whole or in part, with the express limitation that 
such technical data shall not, without the written permission of the party furnishing 
such technical data, be 

 
(1) released or disclosed in whole or in part outside the Authority, 
 
(2) used in whole or in part by the Authority for manufacture, or 
 
(3) used by a party other than the Authority except for emergency repair or 

overhaul work only, by or for the Authority where the item or process 
concerned is not otherwise reasonably available to enable timely 
performance of the work; provided, that the release or disclosure thereof 
outside the Authority shall be made subject to a prohibition against further 
use, release or disclosure. 

 
c. Technical data provided in accordance with the provisions of paragraph b. shall be 

identified by a legend which suitably recites the aforesaid limitation.  Nothing herein 
shall impair the right of the Authority to use similar or identical data acquired from 
other sources. 

 
d. The term technical data as used in this article means technical writing, computer 

software, sound recordings, pictorial reproductions, drawings, or other graphic 
representations and works of a technical nature, whether or not copyrighted, which 
are specified to be delivered pursuant to this Contract.  The term does not include 
financial reports, cost analyses, and other information incidental to Contract 
administration.  Computer software as used in this article means computer programs, 
computer data bases, and documentation thereof. 

 
e. Material covered by copyright: 

 
(1) The Contractor agrees to and does hereby grant to the Authority, and to its 

officers, agents and employees acting within the scope of their official duties, 
a royalty-free, nonexclusive and irrevocable license throughout the world for 
Authority purposes to publish, translate, reproduce, deliver, perform, dispose 
of, and to authorize others so to do, all technical data now or hereafter 
covered by copyright. 

 
(2) No such copyrighted matter shall be included in technical data furnished 

hereunder without the written permission of the copyright owner for the 
Authority to use such copyrighted matter in the manner above described. 

 
(3) The Contractor shall report to the Authority (or higher-tier contractor) 

promptly and in reasonable written detail each notice or claim of copyright 
infringement received by the Contractor with respect to any technical data 
delivered hereunder. 

 
f. Relation to patents:  Nothing contained in this article shall imply a license to the 

Authority under any patent, or be construed as affecting the scope of any license or 
other right otherwise granted to the Authority under any patent. 

 
g. Any dispute under this article shall be subject to the Disputes article of this contract. 
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h. Notwithstanding any other payment provision in this contract, the Contracting Officer 
may retain from payment up to 10 percent of the contract price until final delivery and 
acceptance of the technical data defined in this article and as required to be 
furnished by the contract specification. 

 
38. ROYALTY INFORMATION 
 

a. When the response to this solicitation contains costs or charges for royalties totaling 
more than $250, the following information shall be furnished with the offer, proposal, 
or quotation on each separate item of royalty or license fee: 

 
(1) Name and address of licensor; 
 
(2) Date of license agreement; 
 
(3) Patent numbers, patent application serial numbers or other basis on which 

the royalty is payable; 
 
(4) Brief description, including any part or model numbers of each contract item 

or component on which the royalty is payable; 
 
(5) Percentage or dollar rate of royalty per unit; 
 
(6) Unit price or Contract item; 
 
(7) Number of units; and 
 
(8) Total dollar amount of royalties. 

 
b. In addition, if specifically requested by the Contracting Officer prior to execution of 

the Contract, a copy of the current license agreement and identification of applicable 
claims of specific patents shall be furnished. 

 
39. SEAT BELT USE POLICY  
 

The contractor agrees to comply with terms of Executive Order No. 13043 “Increasing Seat 
Belt Use in the United States” and is encouraged to include those requirements in each 
subcontract awarded for work relating to this contract.   

 
40. SENSITIVE SECURITY INFORMATION 

 
The contractor must protect, and take measures to assure that its subcontractors at each tier 
protect, “sensitive information” made available during the course of administering an 
Authority contract or subcontract in accordance with 49 U.S.C. Section 40119(b) and 
implementing DOT regulations, “Protection of Sensitive Security Information,” 49 CFR Part 
15, and with 49 U.S.C. Section 114(s) and implementing Department of Homeland Security 
regulations, “Protection of Sensitive Security Information,” 49 CFR Part 1520. 

 
41. STOP WORK ORDER 
 

a. The Contracting Officer may, at any time, by written order to the Contractor, require 
the Contractor to stop all, or any part of the work called for by this Contract for a 
period of 90 days after the order is delivered to the Contractor, and for any further 
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period to which the parties may agree.  Any such order shall be specifically identified 
as a STOP WORK ORDER issued pursuant to this article.  Upon receipt of such an 
order, the Contractor shall forthwith comply with its terms and take all reasonable 
steps to minimize the incurrence of costs allocable to the work covered by the order 
during the period of work stoppage.  Within a period of 90 days after a stop work 
order is delivered to the Contractor, or within any extension of that period to which 
the parties shall have agreed, the Contracting Officer shall either: 
 
(1) Cancel the stop work order, or 
 
(2) Terminate the work covered by such order as provided in the TERMINATION 

FOR CONVENIENCE article of this Contract. 
 

b. If a stop work order issued under this article is cancelled or the period of the order or 
any extension thereof expires, the Contractor shall resume work.  An equitable 
adjustment shall be made in the delivery schedule or Contract price, or both, and the 
Contract modified in writing accordingly, if: 

 
(1) The stop work order results in an increase in the time required for, or in the 

Contractor's cost properly allocable to, the performance of any part of this 
Contract, and 

 
(2) The Contractor asserts a claim for such adjustment within 30 days after the 

end of the period of work stoppage; provided that, if the Contracting Officer 
decides the facts justify such action, he may receive and act upon any such 
claim asserted at any time prior to final payment under this Contract. 

 
c. If a stop work order is not cancelled and the work covered by such order is 

terminated for the convenience of the Authority, the reasonable costs resulting from 
the stop work order shall be allowed in arriving at the termination settlement. 

 
42. SUBCONTRACT PAYMENTS (Not Applicable) 
 

a. The Contractor shall, under this contract, establish procedures to ensure timely 
payment of amounts due pursuant to the terms of their subcontracts.  The Contractor 
shall pay each subcontractor for satisfactory performance of its contract, no later 
than ten (10) days from the date of the Contractor’s receipt of payment from the 
Authority for work by that subcontractor.  The Contractor shall also release, within ten 
(10) days of satisfactory completion of all work required by the subcontractor, any 
retention withheld from the subcontractor. 

 
b. The Contractor shall certify on each payment request to the Authority that payment 

has been or will be made to all subcontractors in accordance with paragraph a 
above.  The Contractor shall notify the contracting officer or other delegated authority 
representative with each payment request, of any situation in which scheduled 
subcontractor payments have not been made. 

 
c. If a subcontractor alleges that the Contractor has failed to comply with this provision, 

the Contractor agrees to support any Authority investigation, and, if deemed 
appropriate by the Authority, to consent to remedial measures to ensure 
subcontractor payment that is due. 
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d. The Contractor agrees that the Authority may provide appropriate information to 
interested subcontractors who want to determine the status of Authority payments to 
the Contractor. 

 
e. Nothing in this provision is intended to create a contractual obligation between the 

Authority and any subcontractor or to alter or affect traditional concepts of privity of 
contract between all parties.  

 
43. SUBCONTRACTOR COST AND PRICING DATA-PRICE ADJUSTMENTS (Not 
 Applicable) 
 

a. Paragraphs b. and c. of this article shall become operative only with respect to any 
change or other modification made pursuant to one or more provisions of this 
Contract which involves a price adjustment in excess of $100,000. The requirements 
of this article shall be limited to such price adjustments. 

 
b. The Contractor shall require subcontractors hereunder to submit cost or pricing data 

under the following circumstances: 
 

(1) prior to award of any cost-reimbursement type, incentive, or price re-
determinable subcontract; 

 
(2) prior to the award of any subcontract the price of which is expected to exceed 

$100,000; 
 
(3) prior to the pricing of any subcontract change or other modification for which 

the price adjustment is expected to exceed $100,000; except in the case of 
(2) or (3) where the price is based on adequate price competition, 
established catalog or market prices of commercial items sold in substantial 
quantities to the general public, or prices set by law or regulation. 

 
c. The Contractor shall require subcontractors to certify that to the best of their 

knowledge and belief the cost and pricing data submitted under paragraph b. above 
is accurate, complete, and current as of the date of execution, which date shall be as 
close as possible to the date of agreement on the negotiated price of the Contract 
modification. 

 
d. The Contractor shall insert the substance of this clause including this paragraph d. in 

each subcontract which exceeds $100,000. 
 
44. TERMINATION 
 

a. The performance of work under this Contract may be terminated by the Authority in 
accordance with this article in whole, or from time to time in part, whenever the 
Contracting Officer shall determine that such termination is in the best interest of the 
Authority.  Any such termination shall be effected by delivery to the Contractor of a 
Notice of Termination specifying the extent to which performance of work under the 
contract is terminated, and the date upon which such termination becomes effective. 

 
b. After receipt of a Notice of Termination, and except as otherwise directed by the 

Contracting Officer, the Contractor shall: 
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(1) Stop work under the Contract on the date and to the extent specified in the 
Notice of Termination; 

 
(2) Place no further orders or subcontracts for materials, services, or facilities, 

except as may be necessary for completion of such portion of the work under 
the Contract which is not terminated; 

 
(3) Terminate all orders and subcontracts to the extent that they relate to the 

performance of work terminated by the Notice of Termination. 
 
(4) Assign to the Authority, in the manner, at the time, and to the extent directed 

by the Contracting Officer, all of the rights, title, and interests of the 
Contractor under the orders and subcontracts so terminated, in which case 
the Authority shall have the right, in its discretion, to settle or pay any or all 
claims arising out of the termination of such orders and subcontracts; 

 
(5) Settle all outstanding liabilities and all claims arising out of such termination 

of orders and subcontracts, with the approval or ratification of the Contracting 
Officer, to the extent he may require, which approval or ratification shall be 
final for all the purposes of this article; 

 
(6) Transfer title to the Authority and deliver in the manner, at the times, and to 

the extent, if any, directed by the Contracting Officer: 
 

(a) the fabricated or unfabricated parts, work in process, completed work, 
supplies, and other material produced as a part of, or acquired in 
connection with the performance of the work terminated by the Notice 
of Termination, and 

 
(b) the completed or partially completed plans, drawings, information and 

other property which, if the Contract had been completed, would have 
been required to be furnished to the Authority; 

 
(7) Use his best efforts to sell, in the manner, at the times, to the extent, and at 

the price or prices directed or authorized by the Contracting Officer, any 
property of the type referred to in paragraph 6. above; provided, however, 
that the Contractor 
 
(a) shall not be required to extend credit to any purchaser, and 
 
(b) may acquire any such property under the conditions prescribed by 

and at a price or prices approved by the Contracting Officer.  And, 
provided further, that the proceeds of any such transfer or disposition 
shall be applied in reduction of any payments to be made by the 
Authority to the Contractor under this Contract or shall otherwise be 
credited to the price or cost of the work covered by the Contractor or 
paid in such other manner as the Contracting Officer may direct; 

 
(8) Complete performance of such part of the work as shall not have been 

terminated by the Notice of Termination; and 
 
(9) Take such action as may be necessary, or as the Contracting Officer may 

direct, for the protection and preservation of the property related to this 
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Contract which is in the possession of the Contractor and in which the 
Authority has or may acquire an interest. 

 
c. At any time after expiration of the plant clearance period, as defined in Subpart 45.6 

of the Federal Acquisition Regulations (48 CFR 45.6), as the definition may be 
amended from time to time, the Contractor may submit to the Contracting Officer a 
list, certified as to quantity and quality, of any or all items of termination inventory not 
previously disposed of, exclusive of items the disposition of which has been directed 
or authorized by the Contracting Officer, and may request the Authority to remove 
such items or enter into a storage agreement covering them. Not later than 15 days 
thereafter, the Authority will accept title to such items and remove them or enter into 
a storage agreement covering the same.  Provided, that the list submitted shall be 
subject to verification by the Contracting Officer upon removal of the items or, if the 
items are stored, within 45 days from the date of submittal of the list and any 
necessary adjustment to correct the list as submitted shall be made prior to final 
settlement. 

 
d. After receipt of a Notice of Termination, the Contractor shall submit to the 

Contracting Officer his termination claim, in the form and with certification prescribed 
by the Contracting Officer.  Such claims shall be submitted promptly but in no event 
later than one year from the effective date of termination, unless one or more 
extensions in writing are granted by the Contracting Officer upon request of the 
Contractor made in writing within such one-year period or authorized extension 
thereof.  However, if the Contracting Officer determines that the facts justify such 
action, he may receive and act upon any such termination claim at any time after 
such one-year period or any extension thereof.  Upon failure of the Contractor to 
submit his termination claim within the time allowed, the Contracting Officer may, 
subject to any review required by the contracting agency's procedures in effect as of 
the date of execution of this Contract, determine, on the basis of information 
available to him, the amount, if any, due the Contractor by reason of the termination 
and shall thereupon pay to the Contractor the amount so determined. 

 
e. Subject to the provisions of paragraph d., and subject to any review required by the 

contracting agency's procedures in effect as of the date of execution of this Contract, 
the Contractor and the Contracting Officer may agree upon the whole or any part of 
the amount or amounts to be paid to the Contractor by reason of the total or partial 
termination of work pursuant to this article, which amount or amounts may include a 
reasonable allowance for profit on work done.  Provided, that such agreed amount or 
amounts, exclusive of settlement costs, shall not exceed the total Contract price as 
reduced by the amount of payments otherwise made and as further reduced by the 
Contract price of work not terminated.  The Contract shall be amended accordingly, 
and the Contractor shall be paid the agreed amount. Nothing in paragraph f. of this 
article, prescribing the amount to be paid to the Contractor in the event of failure of 
the Contractor and the Contracting Officer to agree upon the whole amount to be 
paid to the Contractor by reason of the termination of work pursuant to this article, 
shall be deemed to limit, restrict, or otherwise determine or affect the amount or 
amounts which may be agreed upon to be paid to the Contractor pursuant to this 
paragraph e. 

 
f. In the event of the failure of the Contractor and the Contracting Officer to agree as 

provided in paragraph e. upon the whole amount to be paid the Contractor by reason 
of the termination of work pursuant to this article, the Contracting Officer shall, 
subject to any review required by the contracting agency's procedures in effect as of 
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the date of execution of this Contract, determine, on the basis of information 
available to him, the amount if any, due the Contractor by reason of the termination 
and shall pay to the Contractor the amounts determined as follows: 

 
(1) For completed supplies accepted by the Authority [or sold or acquired as 

provided in paragraph b. (7) above] and not theretofore paid for a sum 
equivalent to the aggregate price for such supplies computed in accordance 
with the price or prices specified in the Contract, appropriately adjusted for 
any saving of freight or other charges; 

 
(2) The total of: 

 
(a) The costs incurred in the performance of the work terminated, 

including initial costs and preparatory expense allocable thereto, but 
exclusive of any costs attributable to supplies paid or to be paid for 
under paragraph f. (1) hereof; 

 
(b) The cost of settling and paying claims arising out of the termination of 

work under subcontracts or orders, as provided in paragraph b. (5) 
above, which are properly chargeable to the terminated portion of the 
contract (exclusive of amounts paid or payable on account of supplies 
or materials delivered or services furnished by subcontractors or 
vendors prior to the effective date of the Notice of Termination, which 
amounts shall be included in the costs payable under (a) above; and 

 
(c) A sum, as profit on (a), above, determined by the Contracting Officer 

pursuant to Section 49.202 of the Federal Acquisition Regulations (48 
CFR 49.202), in effect as of the date of execution of this contract, to 
be fair and reasonable.  Provided, however, that if it appears that the 
Contractor would have sustained a loss on the entire Contract had it 
been completed, no profit shall be included or allowed under this 
subparagraph (d) and an appropriate adjustment shall be made 
reducing the amount of the settlement to reflect the indicated rate of 
loss; and 

 
(3) The reasonable costs of settlement, including accounting, legal, clerical, and 

other expenses reasonably necessary for the preparation of settlement 
claims and supporting data with respect to the terminated portion of the 
Contract and for the termination and settlement of subcontracts thereunder, 
together with reasonable storage, transportation, and other costs incurred in 
connection with the protection or disposition of property allocable to this 
Contract. 

 
(4) The total sum to be paid to the Contractor under (1) and (2) of this paragraph 

f. shall not exceed the total Contract price as reduced by the amount of 
payments otherwise made and as further reduced by the Contract price of 
work not terminated.  Except for normal spoilage, and except to the extent 
that the Authority shall have otherwise expressly assumed the risk of loss, 
there shall be excluded from the amounts payable to the Contractor as 
provided in f. (1) and (2) (a) above, the fair value, as determined by the 
Contracting Officer, of property which is destroyed, lost, stolen, or damaged 
so as to become undeliverable to the Authority, or to a buyer pursuant to 
paragraph b. (7). 
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g. Costs claimed, agreed to, or determined pursuant to paragraphs d., e. and f. of this 

article shall be in accordance with the applicable contract cost principles and 
procedures in Subpart 31.1 of the Federal Acquisition Regulations (48 CFR 31.1) in 
effect on the date of this Contract. 

 
h. The Contractor shall have the right to appeal, under the DISPUTES article of this 

Contract from any determination made by the Contracting Officer under paragraph d. 
or f. above, except that, if the Contractor has failed to submit his claim within the time 
provided in paragraph d. above and has failed to request extension of such time, he 
shall have no such right of appeal. In any case where the Contracting Officer has 
made a determination of the amount due under paragraph d. or f. above, the 
Authority shall pay to the Contractor the following: 

 
(1) if there is on right of appeal hereunder or if no timely appeal has been taken, 

the amount so determined by the Contracting Officer; or 
 
(2) if an appeal has been taken, the amount finally determined on such appeal. 

 
i. In arriving at the amount due the Contractor under this article there shall be deducted 

 
(1) all unliquidated advance or other payments on account theretofore made to 

the Contractor, applicable to the terminated portion of this Contract; 
 

(2) any claim which the Authority may have against the Contractor in connection 
with this Contract; and 

 
(3) the agreed price for, or the proceeds of sale of, any materials, supplies, or 

other things acquired by the Contractor or sold, pursuant to the provisions of 
this article, and not otherwise recovered by or credited to the Authority. 

 
j. If the termination hereunder be partial, prior to the settlement of the terminated 

portion of this Contract, the Contractor may file with the Contracting Officer a request 
in writing for an equitable adjustment of the price or prices specified in the Contract 
relating to the continued portion of the Contract (the portion not terminated by the 
Notice of Termination), and such equitable adjustment as may be agreed upon shall 
be made in such price or prices. 

 
k. The Authority may from time to time, under such terms and conditions as it may 

prescribe, make partial payments and payments on account against costs incurred 
by the Contractor in connection with the terminated portion of this Contract whenever 
in the opinion of the Contracting Officer the aggregate of such payments shall be 
within the amount to which the Contractor will be entitled hereunder.  If the total of 
such payments is in excess of the amount finally agreed or determined to be due 
under this article, such excess shall be payable by the Contractor to the Authority 
upon demand, together with interest computed at the rate of six percent per annum 
for the period from the date such excess payment is received by the Contractor to 
the date on which such excess is repaid to the Authority; provided, however, that no 
interest shall be charged with respect to any such excess payment attributable to a 
reduction in the Contractor's claim by reason of retention or other disposition of 
termination inventory until 10 days after the date of such retention or disposition, or 
such later date as determined by the Contracting Officer by reasons of the 
circumstances. 
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l. Unless otherwise provided for in this Contract, or by applicable statute, the 

Contractor, from the effective date of termination and for a period of three years after 
final settlement under this Contract, shall preserve and make available to the 
Authority at all reasonable times at the office of the Contractor but without direct 
charge to the Authority, all his books, records, documents, and other evidence 
bearing on the costs and expenses of the Contractor under this Contract and relating 
to the work terminated hereunder, or, to the extent approved by the Contracting 
Officer, photographs, micro photographs, or other authentic reproductions thereof. 

 
45. TITLE AND RISK OF LOSS 
 

a. Unless this Contract specifically provides for earlier passage of title, title to supplies 
covered by this Contract shall pass to the Authority upon formal acceptance, 
regardless of when or where the Authority takes physical possession. 

 
b.      (1) Unless this Contract specifically provides otherwise, risk of loss of or damage 

to supplies covered by this Contract shall remain with the Contractor until, 
and shall pass to the Authority upon: 

 
(a) Delivery of the supplies to a carrier, if transportation is FOB origin; 
 
(b) Acceptance by the Authority or delivery of possession of the supplies 

to the Authority at the destination specified in this Contract, whichever 
is later, if transportation is FOB destination. 

 
(2) Notwithstanding b. (1) above, the risk of loss of or damage to supplies which 

so fail to conform to the Contract as to give a right of rejection shall remain 
with the Contractor until cure or acceptance, at which time (1) above shall 
apply. 

 
c. Notwithstanding b. above, the Contractor shall not be liable for loss of or damage to 

supplies caused by the negligence of officers, agents, or employees of the Authority 
acting within the scope of their employment. 

 
46. VARIATION IN QUANTITY 
 

No variation in the quantity of any item called for by this Contract will be accepted unless 
such variation has been caused by conditions of loading, shipping, or packing, or allowances 
in manufacturing processes, and then only to the extent, if any, specified elsewhere in this 
Contract. 

 
47. WALSH-HEALEY PUBLIC CONTRACTS ACT  
 

If this Contract is for the manufacture or furnishing of materials, supplies, articles, or 
equipment in an amount which exceeds or may exceed $10,000 and is subject to the Walsh-
Healey Public Contracts Act, as amended (41 U.S.C. 35-45), the following terms and 
conditions apply: 

 
(a) All stipulations required by the Act and regulations issued by the 

Secretary of Labor (41 CFR Chapter 50) are incorporated by 
reference.  These stipulations are subject to all applicable rulings and 
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interpretations of the Secretary of Labor that are now, or may be 
hereafter, be in effect. 

 
(b) All employees whose work relates to this contract shall be paid not 

less than the minimum wage prescribed by regulations issued by the 
Secretary of Labor (41 CFR 50-202.2).  Learners, student learners, 
apprentices, and handicapped worker may be employed at less than 
the prescribed minimum wage (see 41 CFR 50-202.3) to the same 
extent that such employment is permitted under Section 14 of the Fir 
Labor Standards Act (41 U.S.C. 40). 

 
SUPPLEMENTAL PROVISIONS REQUIRED IN FEDERALLY FUNDED CONTRACTS 
 
48. ACCESS TO THIRD PARTY CONTRACT RECORDS  
 

a. The Contractor agrees to provide the Authority, the FTA Administrator, the 
Comptroller General of the United States or any of their authorized representatives 
access to any books, documents, papers and records of the Contractor which are 
directly pertinent to this contract for the purposes of making audits, examinations, 
excerpts and transcriptions.  The Contractor also agrees, pursuant to 49 CFR. 
633.17 to provide the FTA Administrator or his authorized representatives including 
any PMO Contractor access to Contractor’s records and construction sites pertaining 
to a major capital project, defined at 49 U. S. C. 5302(a)1, which is receiving federal 
financial assistance through the programs described at 49 U. S. C. 5307, 5309 or 
5311.  

 
b. The Contractor agrees to permit any of the foregoing parties to reproduce by any 

means whatsoever or to copy excerpts and transcriptions as reasonably needed.   
 

c. The Contractor agrees to maintain all books, records, accounts and reports required 
under this contract for a period of not less than three years after the date of 
termination or expiration of this contract, except in the event of litigation or settlement 
of claims arising from the performance of this contract, in which case the Contractor 
agrees to maintain same until the Authority, the FTA Administrator, the Comptroller 
General, or any of their duly authorized representatives, have disposed of all such 
litigation, appeals, claims or exceptions related thereto.  Reference 49 CFR 
18.39(i)(11).   

 
49. BUY AMERICA   
 

The contractor agrees to comply with 49 U.S.C. 5323(j) and 49 C.F.R. Part 661, which 
provide that Federal funds may not be obligated unless steel, iron, and manufactured 
products used in FTA-funded projects are produced in the United States, unless a waiver 
has been granted by FTA or the product is subject to a general waiver.  General waivers are 
listed in 49 C.F.R. 661.7, and include final assembly in the United States for 15 passenger 
vans and 15 passenger wagons produced by Chrysler Corporation, and microcomputer 
equipment and software.  Separate requirements for rolling stock are set out at 49 U.S.C. 
5323(j)(2)(C) and 49 C.F.R. 661.11.  Rolling stock must be assembled in the United States 
and have a 60 percent domestic content.  
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50. CARGO PREFERENCE  
 
 The Contractor agrees: 
 

a. To utilize privately owned United States-Flag commercial vessels to ship at least 50 
percent of the gross tonnage (computed separately for dry bulk carriers, dry cargo 
liners, and tankers) involved, whenever shipping any equipment, materials, or 
commodities pursuant to this Contract to the extent such vessels are available at fair 
and reasonable rates for United States-Flag commercial vessels. 

 
b. To furnish within 20 working days following the date of loading for shipments 

originating within the United States, or within 30 working days following the date of 
loading for shipments originating outside the United States, a legible copy of a rated, 
"on-board" commercial ocean bill-of-lading in English for each shipment of cargo 
described in paragraph (a) above to WMATA (through the Contractor in the case of a 
subcontractor’s bills-of-lading) and to the Office of Cargo Preference, Maritime 
Administration (MAR-590), 400 Seventh Street SW, Washington, DC 20590. 

 
c. To include these requirements in all subcontracts issued pursuant to this Contract 

when the subcontract may involve the transport of equipment, material, or 
commodities by ocean liner.   

 
51. CLEAN AIR  
 

a. The Contractor agrees to comply with all applicable standards, orders or regulations 
issued pursuant to the Clean Air Act, as amended, 42 U. S. C. §§ 7401 et seq.  The 
Contractor agrees to report each violation to the Authority and understands and 
agrees that the Authority will, in turn, report each violation as required to FTA and the 
appropriate EPA Regional Office.  

 
b. The Contractor also agrees to include these requirements in each subcontract 

exceeding $100,000 financed in whole or in part with Federal assistance provided by 
FTA.   

 
52. CLEAN WATER   
 

a. The Contractor agrees to comply with all applicable standards, orders or regulations 
issued pursuant to the Federal Water Pollution Control Act, as amended, 33 U. S. C. 
1251 et seq.  The Contractor agrees to report each violation to the Authority and 
understands and agrees that the Authority will, in turn, report each violation as 
required to assure notification to FTA and the appropriate EPA Regional Office.   

 
b. The Contractor also agrees to include these requirements in each subcontract 

exceeding $100,000 financed in whole or in part with Federal assistance provided by 
FTA.   

 
53. CONTRACTS INVOLVING FEDERAL PRIVACY ACT REQUIREMENTS   
 

The following requirements apply to the Contractor and its employees that administer any 
system of records on behalf of the Federal Government under any contract: 

 
(1) The Contractor agrees to comply with, and assures the compliance of its employees 

with, the information restrictions and other applicable requirements of the Privacy Act 
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of 1974, 5 U.S.C. § 552a.  Among other things, the Contractor agrees to obtain the 
express consent of the Federal Government before the Contractor or its employees 
operate a system of records on behalf of the Federal Government.  The Contractor 
understands that the requirements of the Privacy Act, including the civil and criminal 
penalties for violation of that Act, apply to those individuals involved, and that failure 
to comply with the terms of the Privacy Act may result in termination of the underlying 
contract. 

 
(2) The Contractor also agrees to include these requirements in each subcontract to 

administer any system of records on behalf of the Federal Government financed in 
whole or in part with Federal assistance provided by FTA.  

 
54. ENERGY CONSERVATION   
 

a. The Contractor agrees to comply with mandatory standards and policies relating to 
the energy efficiency which are contained in the applicable state energy conservation 
plan issued in compliance with the Energy Policy and Conservation Act.   

 
b. The Contractor agrees to include the requirements of this clause in all subcontracts 

under this contract. 
 
55. CHANGES TO FEDERAL REQUIREMENTS   
 

a. Contractor shall at all times comply with all applicable FTA regulations, policies, 
procedures and directives, including without limitation those listed directly or by 
reference in the Agreement (Form FTA MA (14) dated October 1, 2007) between the 
Authority and FTA, as they may be amended or promulgated from time to time during 
the term of this contract.  Contractor’s failure to so comply shall constitute a materiel 
breach of this contract. 

 
b. The Contractor agrees to include this clause in each subcontract financed in whole or 

in part with Federal Assistance provided by FTA.  It is further agreed that the clause 
shall not be modified, except to identify the subcontractor who will be subject to its 
provisions.   

 
56. FLY AMERICA 
 

The Contractor agrees to comply with 49 U. S. C. 40118 (the “Fly America” Act) in 
accordance with the General Services Administration’s regulations at 41 CFR Part 301-10, 
which provide that recipients and subrecipients of Federal funds and their contractors are 
required to use U. S. Flag carriers for U. S. Government-financed international air travel and 
transportation of their personal effects or property, to the extent such service is available, 
unless travel by foreign air carrier is a matter of necessity, as defined by the Fly America Act.  
The Contractor shall submit, if a foreign air carrier was used, an appropriate certification or 
memorandum adequately explaining why service by a U. S. flag carrier was not available or 
why it was necessary to use a foreign air carrier and shall, in any event, provide a certificate 
of compliance with the Fly America requirements.  The Contractor agrees to include the 
requirements of this section in all subcontracts that may involve international air 
transportation.   
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57. DEBARMENT OR SUSPENSION  
 

a. The Contractor is bound by its certification contained in its offer to the Authority that 
neither the Contractor, its principals, or affiliates, are excluded or disqualified, as 
defined at 49 C.F.R. 29.940 and 29.945.  The certification is a material 
representation of fact, relied upon by the Authority in entering into this Contract.  If it 
is later determined that the Contractor knowingly rendered an erroneous certification, 
in addition to remedies available to the Authority, the Federal Government may 
pursue available remedies, including but not limited to suspension and/or debarment.  
The Contractor agrees to comply with the requirements of 49 C.F.R. 29, Subpart C, 
throughout the term of this Contract. 

 
b. The Contractor agrees to include this requirement in all subcontracts at all tiers under 

this Contract. 
 
58. INCORPORATION OF FEDERAL TRANSIT ADMINISTRATION (FTA) TERMS 
 

a. The preceding provisions include, in part, certain Standard Terms and Conditions 
required by the U.S. Department of Transportation (DOT), whether or not expressly 
set forth in the preceding contract provisions.  All contractual provisions required by 
DOT, as set forth in FTA Circular 4220.1F or any revisions thereto, are hereby 
incorporated by reference.  Anything to the contrary herein notwithstanding, all DOT 
or FTA mandated terms shall be deemed to control in the event of a conflict with 
other provisions contained in this Agreement.  The Contractor shall not perform any 
act, fail to perform any act, or refuse to comply with any Authority requests which 
would cause the Authority to be in violation of the FTA terms and conditions.  

 
b. The Contractor agrees to include this clause in each subcontract financed in whole or 

in part with Federal assistance provided by FTA.  It is further agreed that the clause 
shall not be modified, except to identify the subcontractor who will be subject to the 
provisions. 

 
59. LOBBYING 
 

a. The Contractor is bound by its certification contained in its offer to the Authority 
regarding the use of federal or non-federal funds to influence, or attempt to influence 
any Federal officer or employee regarding the award, execution, continuation, or any 
similar action of any Federal grant or other activities as defined in 31 U.S.C. 1352, 49 
CFR Part 19, or 49 C.F.R. Part 20.  The Contractor agrees to comply with this 
requirement throughout the term of the Contract.   

 
b. The Contractor agrees to include these requirements in all subcontracts at all tiers 

under this Contract. 
 
60. NO FEDERAL GOVERNMENT OBLIGATIONS TO THIRD PARTIES  
 

a. The Authority and the Contractor acknowledge and agree that, notwithstanding any 
concurrence by the Federal Government in or approval of the solicitation or award of 
this contract, absent the express written consent by the Federal Government, the 
Federal Government is not a party to this contract and shall not be subject to any 
obligations or liabilities to the Authority, Contractor or any other party (whether or not 
a party to that contract) pertaining to any matter resulting from the underlying 
contract.   
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b. The Contractor agrees to include this clause in each subcontract financed in whole or 

in part with Federal Assistance provided by FTA.  It is further agreed that the clause 
shall not be modified, except to identify the subcontractor who will be subject to its 
provisions.   

 
61. FALSE STATEMENTS OR CLAIMS CIVIL AND CRIMINAL FRAUD      
 

a. The Contractor acknowledges that the provisions of the Program Fraud Civil 
Remedies Act of 1986, as amended, 31 U. S. C. 3801 et seq and U. S. DOT 
Regulations, “Program Fraud Civil Remedies,” 49 C.F. R. Part 31, apply to its actions 
pertaining to this Project.  Upon execution of the underlying contract, the Contractor 
certifies and affirms the truthfulness and accuracy of any statement it has made, it 
makes, it may make, or causes to be made, pertaining to the underlying contract or 
the FTA assisted project for which this contract work is being performed.  In addition 
to other penalties that may be applicable, the Contractor further acknowledges that if 
it makes or causes to be made, a false, fictitious, or fraudulent claim, statement, 
submission, or certification, the Federal Government reserves the right to impose the 
penalties of the Program Fraud Civil Remedies Act of 1986 on the Contractor to the 
extent the Federal Government deems appropriate. 

 
b. The Contractor also acknowledges that if it makes, or causes to be made, a false, 

fictitious, or fraudulent claim, statement, submission, or certification to the Federal 
Government under a contract connected with a project that is financed in whole or in 
part with Federal assistance originally awarded by FTA under the authority of 49 U. 
S. C. 5307, the Government reserves the right to impose the penalties of 18 U. S. C. 
1001 and 49 U. S. C. 5307 (n)(1) on the Contractor, to the extent the Federal 
Government deems appropriate. 

 
c. The Contractor agrees to include this clause in each subcontract financed in whole or 

in part with Federal assistance provided by FTA.  It is further agreed that the clause 
shall not be modified, except to identify the subcontractor who will be subject to the 
provisions. 

 
62. RECOVERED MATERIALS   
 

a. The Contractor agrees to comply with all the requirements of Section 6002 of the 
Resource Conservation and Recovery Act (RCRA) as amended (42 U. S. C. 6962), 
including but not limited to the regulatory provisions of 40 CFR Part 247, and 
Executive Order 12873, as they apply to the procurement of the items designated in 
Subpart B of 40 CFR Part 247.   

 
b. The Contractor also agrees to include these requirements in each subcontract 

financed in whole or in part with Federal assistance provided by FTA.   
 
63. RIGHTS IN DATA AND COPYRIGHTING - FTA 
 

a. The term "subject data" used in this section means recorded information, whether or 
not copyrighted, that is delivered or specified to be delivered under this contract.  The 
term includes graphic or pictorial delineation in media such as drawings or 
photographs; text in specifications or related performance or design-type documents; 
machine forms such as punched cards, magnetic tape, or computer memory 
printouts; and information retained in computer memory.  Examples include, but are 
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not limited to:  computer software, engineering drawings and associated lists; 
specifications, standards, process sheets, manuals, technical reports, catalog item 
identifications, and related information.  The term "subject data" does not include 
financial reports, cost analyses, and similar information incidental to Project 
administration. 

 
b. The following restrictions apply to all subject data first produced in the performance 

of this contract. 
 

(1) Except for its or WMATA's own internal use, the Contractor may not publish 
or reproduce subject data in whole or in part, or in any manner or form, nor 
may the Contractor authorize others to do so, without the written consent of 
the U.S. Government, until such time as the Government may have either 
released or approved the release of such data to the public; this restriction on 
publication, however, does not apply to Agreements with academic 
institutions. 

 
(2) In accordance with 49 C.F.R. § 18.34 and 49 C.F.R. 19.36, the Government 

reserves a royalty-free, non-exclusive and irrevocable license to reproduce, 
publish, or otherwise use, and to authorize others to use, the following 
subject data for Federal Government purposes: 

 
(a) Any subject data developed under this contract whether or not a 

copyright has been obtained; and 
 
(b) Any rights of copyright to which the contractor purchases ownership 

with Federal assistance. 
 

c. When the Federal Transit Administration (FTA) provides financial assistance for a 
planning, research, development, or a demonstration project, it is FTA's general 
intention to increase mass transportation knowledge, rather than limit the benefits of 
the Project to participants in the Project.  Therefore, unless FTA determines 
otherwise, the Contractor agrees that, in addition to the rights set forth in subsection 
(b)(2) of this clause, FTA may make available to any FTA recipient, subrecipient, 
third party contractor, or third party subcontractor, either FTA's license in the 
copyright to the subject data derived under this contract or a copy of the subject data 
first produced under this contract.  If this contract is not completed for any reason 
whatsoever, all data developed under this contract shall become subject data as 
defined in subsection a. of this clause and shall be delivered as the Government may 
direct. 

 
d. Unless prohibited by state law, the Contractor agrees to indemnify, save, and hold 

harmless WMATA and the Government, their officers, agents, and employees acting 
within the scope of their official duties against any liability, including costs and 
expenses, resulting from any willful or intentional violation by the contractor of 
proprietary rights, copyrights, or right of privacy, arising out of the publication, 
translation, reproduction, delivery, use, or disposition of any data furnished under this 
Contract.  The Contractor shall not be required to indemnify WMATA and the 
Government for any such liability arising out of the wrongful acts of employees or 
agents of WMATA and the Government. 

 
e. Nothing contained in this section on rights in data shall imply a license to WMATA or 

the Government under any patent or be construed as affecting the scope of any 
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license or other right otherwise granted to WMATA or the Government under any 
patent. 

 
f. The requirements of subsections b. and c., do not apply to material furnished by the 

Authority to the Contractor and incorporated in the work carried out under the 
contract provided that the Contractor identifies the incorporated material at the time 
of delivery of the work. 

 
g. Any dispute under this clause shall be subject to the Disputes clause of this contract. 
 
h. Notwithstanding any other payment provision in this contract, the Contracting Officer 

may retain from payment up to 10 percent (10 %) of the contract price until final 
delivery and acceptance of the subject data defined in this clause and as required to 
be furnished by the contract specification. 
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PART II, SECTION 2 - SPECIAL PROVISIONS 
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PART II, SECTION 2 - SPECIAL PROVISIONS 
 
 
1. PERIOD OF PERFORMANCE 
 
 The period of performance is  365 calendar days commencing on the date of award. 
 
2. DELIVERY SCHEDULE 
 

a. This project is expected to be implemented in two phases over three hundred sixty-
five (365) calendar days timeframe. Phase I will commence upon contractor 
acceptance and signing of the notice-to-proceed letter by the contractor.  Phase one 
(1) is expected to be completed in the first one hundred twenty (120) calendar days.  
Phase two (2) starts after completion of Phase one (1). 

 
3. OPTION QUANTITIES 
 

a. The Authority has the unilateral right to extend the contract by exercising the option 
or options (as applicable) subject to all terms and conditions herein.   

 
b. The Authority may exercise the option(s) (if any) by written notice to the Contractor 

prior to commencement of the option period; provided, that the Authority shall give 
the contractor a preliminary notice of its intent to extend at least 30 days before the 
contract expires.  The preliminary notice does not commit the Authority to an 
extension. 

 
4. AVAILABILITY OF FUNDS FOR THE NEXT FISCAL YEAR  
 

Funds are not presently available for performance under this contract beyond the fiscal year 
which ends June 30, 2015.  The Authority’s obligation for performance of this contract 
beyond that date is contingent upon the availability of funds from which payment for contract 
purposes can be made.  No legal liability on the part of the Authority for any payment may 
arise for performance under this contract until funds are made available to the Contracting 
Officer for performance and until the Contractor receives notice of availability, to be 
confirmed in writing, by the Contracting Officer.  Any option exercised by the Authority which 
will be performed in whole or in part in a subsequent fiscal year is subject to availability of 
funds in the subsequent fiscal year i and will be governed by the terms of this Article. 

 
5. PRICING 
 

Prices on the Price Schedule Sheets submitted must include all associated costs, including 
but not limited to, travel, markups, overhead, and profit. 

 
6. PAYMENT TERMS 
 

a. Discounts for prompt payment will not be considered in the evaluation of offers.  
However, any offered discount will form a part of the award, and will be taken if 
payment is made within the discount period indicated in the offer by the Offeror.  

 
b. Partial payments are authorized upon receipt of supplies or services, acceptance by 

the COTR, and a properly executed invoice. 
 
7. BILLING AND PAYMENT 

80 
 



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY 
SUPPLY AND SERVICE CONTRACT   RFP Number FQ15162  

 
a. Payment will be made after receipt of a properly completed invoice.  Mail original 

and one copy of all invoices to the Office of Accounting, WMATA, 6th Floor, 600 
Fifth Street, NW, Washington, DC 20001.  Also mail one copy of each invoice to 
the Contracting Officer’s Technical Representative (COTR).  A letter appointing 
the COTR will be included in the contract award package.  

 
b. Invoices shall be prepared and submitted in duplicate,  sequentially numbered 

and contain the date, contract order number, item part number, description of 
product, quantity, unit prices, date of delivery, delivery location and extended 
totals.    

    
 
8. POINT OF CONTACT 
 
 All inquiries are to be directed to:  
 Washington Metropolitan Area Transit Authority 
 Attn:  Benjamin T. Kpadeh 
 600 Fifth Street, NW 
 3C-02 
 E-Mail: bkpadeh@wmata.com 
 
9. F.O.B. DESTINATION 
 
 a. The term "f.o.b. destination," as used in this clause, means: 
 

1. Free of expense to WMATA on board the carrier's conveyance, at a specified 
delivery point where the consignee's facility (plant, warehouse, store, lot, or 
other location to which shipment can be made) is located; and 

 
2. Supplies shall be delivered to the destination consignee's warehouse 

unloading platform, or receiving dock, at the expense of the Contractor.  
WMATA shall not be liable for any delivery, storage, demurrage, accessorial, 
or other charges involved before the actual delivery (or "constructive 
placement" as defined in carrier tariffs) of the supplies to the destination, 
unless such charges are caused by an act or order of WMATA acting in its 
contractual capacity.  If the Contractor uses rail carrier or freight forwarder for 
less than carload shipments, the Contractor shall assure that the carrier will 
furnish tailgate delivery if transfer to truck is required to complete delivery to 
consignee. 

 
 b. The Contractor shall: 

 
1. Pack and mark the shipment to comply with contract specification;  
 
2. In the absence of specifications, prepare the shipment in conformance with 

carrier requirements; 
 
3. Prepare and distribute commercial bills of lading; 
 
4. Deliver the shipment in good order and condition to the point of delivery 

specified in the contract; 
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5. Be responsible for any loss of and/or damage to the goods occurring before 
receipt of the shipment by the consignee at the delivery point specified in the 
contract; 

 
6. Furnish a delivery schedule and designate the mode of delivering carrier; and  
 
7. Pay and bear all charges to the specified point of delivery. 

 
10. CONTRACTOR PERSONNEL  
 
 

a. The Contractor shall replace employees who the Authority judges to be incompetent, 
careless, unsuitable or otherwise objectionable, or whose continued use is deemed 
contrary to the best interests of the program.  The reason for replacement will be 
discussed between the Contractor and the Authority before a replacement request is 
issued.  Upon receipt of a written request from the Authority, the Contractor shall 
proceed with the replacement unless the Contractor is able to demonstrate that the 
Authority’s request is unreasonable.  The replacement request will include the 
desired replacement date and the reason for the request.  The Contractor shall effect 
the replacement in a manner that does not impact quality, cost or schedule. 

 
b. Contractor personnel required to work on WMATA property must obtain a WMATA 

vendors badge and successfully complete the mandatory safety training which must 
be renewed yearly.  To obtain a vendors badge a signed waiver to perform a 
background check will be required. 

 
11. MOST FAVORED CUSTOMER 
 

The Contractor shall voluntarily provide the Authority with the benefits of any more favorable 
terms it has, or negotiates, with any organization or facility whose circumstances and 
operations are substantially the same as those of the Authority. 

 
12. CONDITIONS AFFECTING THE WORK 
 

The Contractor shall be responsible for having taken steps reasonably necessary to 
ascertain the nature and extent of the work, and the general and local conditions which can 
affect the work or the cost thereof.  Any failure by the Contractor to do so will not relieve the 
Contractor from responsibility for successfully performing work without additional expense to 
the Authority.  The Authority assumes no responsibility for any understanding or 
representations concerning conditions made by any of its officers or agents prior to the 
execution of this Contract, unless such understanding or representations are expressly 
stated in the Contract. 

 
13. WARRANTY 

 
The Authority will be provided with all updates, upgrades and replacement of 
malfunctioning equipment during the period of performance at no additional cost to 
the Authority.  

 
14. Indemnification 
 
1. Contractor shall indemnify, defend and hold harmless the Authority, its directors, officers, 

employees and agents, from all liabilities, obligations, damages, penalties, claims, costs, 
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charges and expenses (including reasonable attorney’s fees), of whatsoever kind and nature for 
injury, including personal injury or death of any person or persons, and for loss or damage to any 
property, including the property of the Contractor and the Authority, occurring in connection with, 
or in any way arising out of the use, occupancy and performance of the work and/or any acts in 
connection with activities to be performed under this contract, unless the loss or damage is due 
to the sole negligence of the Authority.  Nothing in the preceding sentence shall be deemed to 
relieve Contractor from ultimate liability for any obligation of Contractor under this Contract. 

  
2. Contractor shall indemnify, defend and hold harmless the Authority, its directors, officers, 

employees and agents, against any and all claims, liabilities, losses, demands, damages, 
penalties, costs, charges, remedial costs, environmental claims, fees or other expenses 
including attorneys’ fees, related to, arising from or attributable to any effluent or other 
hazardous waste, residue, contaminated soil or other similar material discharged from, removed 
from, or introduced on, about or under the job site; provided, however, that the foregoing 
indemnity does not apply to loss or damage due to preexisting conditions, whether known or 
unknown.   

 
3. If any action or proceeding relating to the indemnification required is brought against the 

Authority, then upon written notice from the Authority to the  Contractor, the  Contractor shall, at 
the Contractor’s expense, resist or defend such action or proceeding by counsel approved by the 
Authority in writing, such approval not to be unreasonably withheld, but no approval of counsel 
shall be required where the cause of action is resisted or defended by counsel of any insurance 
carrier obligated to resist or defend the same.  The Authority reserves the right to use its own 
counsel under this indemnity at Contractor’s sole cost and expense. 

 
4. Contractor understands and agrees that it is Contractor’s responsibility to provide 

indemnification to the Authority pursuant to this Section.   The provision of insurance, while 
anticipated to provide a funding source for this indemnification, is in addition to any 
indemnification requirements and the failure of Contractor’s insurance to fully fund any 
indemnification shall not relieve the Contractor of any obligation assumed under this 
indemnification.  

 
Minimum Insurance Requirements  (revised August, 2014) 
 
Article 1.  General Insurance Requirements 
 
Contractor shall procure, at its sole cost and expense the insurance outlined in this Section as 
follows: 
 
1) Contractor is required to maintain the insurance coverage(s) outlined in this Section for a 

period of time commencing the sooner of the execution of this contract, or the start of Work, 
without interruption. The coverages shall be maintained in force and effect for 3 years after final 
completion and acceptance of the Work, with the exception of Professional Liability.  
Professional Liability insurance requirements are outlined in Article 6. 

2) The insurance coverage and limits of insurance outlined in this Section are minimum 
coverage and limits.  Contractor is encouraged, at its sole cost and expense, to purchase any 
additional insurance coverages and or limits of insurance that Contractor deems prudent and 
necessary to manage risk in the completion of this contract. 

3) Upon written request from WMATA, contractor shall provide copies of any and all policy(s), 
including all endorsement(s), within 5 business days of such request. 
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4) Insurance Policies must be written on admitted paper, (unless otherwise indicated herein) 
with an insurance company acceptable to WMATA.   

5) Unless otherwise noted, “Claims Made” insurance policies are not acceptable. 
6) Any insurance policy utilizing a Self-Insured Retention (SIR) requires approval from WMATA. 
7) Contractor is required to incorporate these minimum Insurance Requirements into contract 

requirements of all Sub-Contractors of every tier. 
 
Article 2.  Workers’ Compensation and Employer’s Liability 
 
Required Minimum Limits of Coverage: 
 
Workers’ Compensation Statutory  
   
Employers’ Liability $1,000,000 Each Accident 
 $1,000,000 Disease Policy Limit 
 $1,000,000 Disease Each Employee 

 
Required Minimum Coverage(s): 
 
1) Workers’ Compensation Statutory Coverage must be provided on an “All States” basis. 
2) Contractor and Sub-Contractors of any tier performing work within 500 feet of navigable 

water must have their Workers’ Compensation Policy endorsed to provide coverage for both 
Jones Act Liability and Longshore and Harbor Workers’ Compensation Act Liability. 

 
Article 3.  Commercial General Liability 
 
Required Minimum Limits of Coverage: 
 
$2,000,000 Each Occurrence Limit 
$2,000,000 General Aggregate Limit 
$2,000,000 Products and Completed Operations Limit 

 
Required Minimum Coverage(s): 
 
1) Commercial General Liability (CGL) coverage form shall be ISO Occurrence Form CG0001 

(12/04) or its equivalent.  Equivalency determination shall be made in WMATA’s sole and 
unreviewable discretion. 

2) Required minimum limits of coverage may be achieved through a combination of the 
aforementioned CGL coverage form and umbrella excess liability coverage form(s), provided 
that the umbrella excess liability coverage form(s) provide the same or broader coverage than 
the prescribed CGL coverage form. 

3) Policy shall be endorsed with Additional Insured endorsement(s) in compliance with the 
“Additional Insured” Article 9 of this Section.  Commercial General Liability and Umbrella 
Excess Liability forms must provide defense coverage for additional insureds.  

4) Policy shall be endorsed with a Waiver of Subrogation Endorsement(s) in compliance with 
the Waiver of Subrogation” Article 10 of this Section. 

5) Defense Costs (Allocated Loss Adjustment Expense) must be included and in excess of the 
policy limits for all primary and Umbrella Excess Policies. 

6) The Additional Insured endorsement shall include products and completed operations 
Coverage with no limitation on when claims can be made. The coverage provided by the 
additional insured endorsement shall be at least as broad as the Insurance Service Office, Inc.’s 
Additional Insured Form CG 20 10 11 85 or CG 20 26 11 85 as determined by WMATA. 
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Article 4.  Railroad Protective Liability Insurance (RRP) 
 

NOT APPLICABLE  
 
Article 5.  Business Auto Liability 

 
 Required Minimum Limits of Coverage: 
$1,000,000 Combined Single Limit 

 
Required Minimum Coverage(s): 
1) Business Auto Liability shall be written on ISO Business Auto Coverage Form CA 00 01 03 06, 

or its equivalent.  Equivalency determination shall be made in WMATA’s sole and unreviewable 
discretion.  

2) Policy shall be endorsed with Additional Insured Endorsement(s) in compliance with the 
“Additional Insured” Article 9 of this Section. 

3) Policy shall be endorsed with a Waiver of Subrogation Endorsement(s) in compliance with the 
Waiver of Subrogation” Article 10 of this Section. 

4) Business Auto Liability minimum Combined Single Limit requirements may be obtained through 
the combination of a Primary Business Auto Liability policy and an Umbrella Excess Liability 
policy provided that the Umbrella Excess Liability policy complies with items 1 through 3 above. 

 
Article 6.  Professional Liability Insurance 
 NOT APPLICABLE 
 
Article 7.  Pollution Liability Insurance 
 NOT APPLICABLE 
Article 8.  Builders’ Risk 

NOT APPLICABLE 
 
Article 9.  Additional Insured(s) 

 
Contractor and Sub-Contractors of every tier are required to add WMATA, its independent 
contractors, and the WMATA Board of Directors as additional insured(s) on all insurance policies 
purchased by Contractor and Sub-Contractors of every tier, with the exceptions of Workers’ 
Compensation and Professional Liability. 
 

1) Coverage provided to any Additional Insured shall be primary and non-contributory to any 
other insurance available to the Additional Insured.  

2) Coverage provided to any Additional Insured shall be for claims arising out of both ongoing 
operations and products and completed operations hazard. 

3) Coverage available to any Additional Insured under the products and completed operations 
hazard can only be limited to the applicable statute of repose in the jurisdiction where the 
contract scope of work takes place. The coverage provided by the additional insured 
endorsement shall be at least as broad as the Insurance Service Office, Inc.’s Additional 
Insured Form CG 20 10 11 85 or CG 20 26 11 85 as determined by WMATA. 

4) Coverage available to the additional insureds is not limited to the minimum limits of coverage 
outlined in this document. 

 
Article 10.  Waiver of Subrogation 
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Contractor and Sub-Contractors of every tier are required to have all insurance policies purchased 
by Contractor and Sub-Contractors of every tier, endorsed to waive the insurance company’s rights 
of recovery against WMATA, its independent contractors and the WMATA Board of Directors.   
 

1) Coverage shall be provided on an endorsement that is acceptable to WMATA.   
 
Article 11.  Certificate of Insurance (COI) 
 
Contractor shall provide WMATA an ACORD Certificate of Insurance (COI) as evidence that the 
insurance requirements of this Section have been satisfied.  Certificates of Insurance shall be 
emailed to COI@WMATA.COM.  
 
The cert holder box should read: 

Washington Metropolitan Area Transit Authority 
Office of Insurance, Room 8F 
600 Fifth Street, NW 

     Washington, DC 20001 
 
Additionally; 

1) Satisfactory COI delineating all required insurance coverage requirements under this Section 
shall be delivered before the execution of this Contract by WMATA. 

2) COI shall state the RFP# and the name of your WMATA Procurement contact. 
3) Failure to provide satisfactory evidence of all required insurance may result in Contractor 

and/or subcontractors of every tier being denied access to work locations, including, but not 
limited to WMATA properties. 

4) COI reflect total limits of insurance purchased by Contractor for the types of insurance 
required under this Contract. 

5) Proposed material modifications to insurance required under this Section must be received 
by WMATA at least 30 days prior to the effective date of the proposed modifications to such 
insurance.   

6) WMATA’s receipt of copies of any COI, policy endorsements or policies does not relieve 
Contractor of the obligation to remain in compliance with the requirements of this Section at 
all times.  Contractor's failure to so comply, and to continuously comply with these insurance 
requirements shall constitute a material breach of this Contract.    

7) The  ACORD COI shall specifically delineate the following: 
a. Who is an Additional Insured under the policies delineated in this Section. 
b. That each additional insured(s) as required under this Section is an additional 

insured on a primary and non-contributory basis. 
c. That each additional insured(s) is an additional insured for ongoing operations of the 

Contractor in addition to the products and completed operations coverage.  
d. That coverage providing a waiver of subrogation to each Additional Insured is 

compliant with the Waiver of Subrogation article of this Section. 
e. That the issuing insurance company will mail written notice of cancellation of any of 

the required insurance policies to WMATA within 30 days of Cancellation.  Use of 
“will endeavor to” as respects this requirement is not acceptable and must be 
deleted.  Such notice shall be sent to: 

 
Washington Metropolitan Area Transit Authority 
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Office of Insurance, Room 8F 
600 Fifth Street, NW 

     Washington, DC 20001 
 
 
 
 
Article 12 - Additional Insurance 
 

a. Technology Errors and Omissions Insurance with minimum limits of $3,000,000 per claim 
covering actual or alleged negligent acts, errors or omissions committed by the Contractor in 
the performance of activities under this agreement, regardless of the type of damages.  If the 
insurance is on a claims made basis, Contractor shall maintain continuous insurance 
coverage during the term of this agreement.  The policy retroactive date must coincide with 
or precede the effective date of Contractor’s services under the agreement and shall 
continue until the termination of the agreement.  The policy must allow for reporting of 
circumstances or incidents that might give rise to future claims, and an extended reporting 
period of at least one year must be purchased in the event ongoing coverage is not 
maintained. 

 
  

16. BOND REQUIREMENTS 
 
NOT APPLICABLE 
 
a. Within 10 calendar days after the prescribed forms are presented for signature to the 

proposer to whom award is made, a written Contract and Attachments on the forms 
provided in Section _________ shall be executed and delivered to the Contracting 
Officer or other delegated Authority Representative, together with a performance 
bond and payment bond if applicable if the Contract price is $100,000 or more, each 
with good and sufficient surety or sureties acceptable to the Authority.  Corporations 
executing the bonds as sureties must be among those appearing on the Treasury 
Department's list of approved sureties and must be acting within the limitations set 
forth therein. The penal sums of such bonds shall be as follows: 

 
(1) Performance Bond: 

 
 The penal sum of the performance bond shall equal 100 percent of the 

Contract price. 
 
(2) Payment Bond: 
  

(a) When the Contract price is $1,000,000 or less, the penal sum of the 
payment bond shall be 50 percent of the Contract price. 

 
(b) When the Contract price is in excess of $1,000,000 but not more than 

$5,000,000, the penal sum shall be 40 percent of the Contract price.  
 
(c) When the Contract price is more than $5,000,000, the penal sum shall be 

$2,500,000.  
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b. Failure to furnish: In the event the required bonds are not furnished as specified, the 
Contracting Officer or other delegated Authority Representative may not issue the 
Notice To Proceed and no payment will be made to the Contractor until the required 
bonds are furnished. 

 
17. PROPOSAL SECURITY 
 
 NOT APPLICABLE 
 

The proposal security is five percent of the proposal price.  The proposal security form and 
the five percent of the proposal price should be submitted with the price proposal. 

 
18. LAWS AND REGULATIONS 
 

Each Offeror shall be responsible to fully inform themselves of the requirements for and to 
comply with any applicable State of Maryland, Commonwealth of Virginia, District of 
Columbia, Federal and jurisdictional laws and regulations governing the service to be 
provided under the contract.  Further, each contractor shall be responsible to obtain, at its 
own cost and expense, any and all licenses/permits required to transact business in any 
political jurisdictions to be serviced. 

 
19. PRIME CONTRACTOR DBE RESPONSIBILITIES 
 

a. If the contract value is over $100,000, the prime contractor will be responsible for 
submitting a monthly report of the status of its DBE subcontractors as outlined in 
Appendix B.  

 
b. Reports shall be submitted monthly to the Authority Representative, who in turn, will 

forward a copy to the Office of Procurement and Materials, DBE Branch, Jackson 
Graham Building, 600 Fifth Street NW, Washington DC 20001. 

 
20. FEDERAL/LOCAL/STATE SALES TAX 
 

a. Pursuant to Article XVI., Paragraph 78., of the Washington Area Metropolitan Transit 
Authority Compact, as adopted by the State of Maryland, the District of Columbia, 
and the Commonwealth of Virginia, with the authorization and consent of the 
Congress of the United States, the Authority has been accorded exemption from 
taxes as follows: 

 
“the Authority and the Board shall not be required to pay taxes or 
assessments upon any of the property acquired by it or under its jurisdiction, 
control, possession or supervision, or upon its activities in the operation and 
maintenance of any transit facility or upon any revenues therefrom, and the 
property and income derived therefrom shall be exempted from all Federal, 
State, District of Columbia, municipal, and local taxation.  This exemption 
shall include without limitation, all motor vehicle license fees, sales taxes and 
motor fuel taxes.” 
 

b. It has been the practice of the District of Columbia to apply the Authority’s tax exempt 
status to certain purchases of materials required under Authority construction 
contracts and acquired by Contractor for physical incorporation into the project work.  
This has not been the practice in either Maryland or Viginia.  The Authority does not 
represent or warrant that the District of Columbia practice applies to this project or, if 
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it does, that it will continue in effect during the term of this project.  It is the 
responsibility of the Contractor to determine its liability for any and all taxes 
applicable to this project.  Assessment or payment of taxes by the Contractor, 
including taxes resulting from changes in existing laws or the application thereof or of 
new or additional taxes, shall not constitute the basis for an increase in the Contract 
price, except as otherwise allowed under Section 00779, FEDERAL, STATE  AND 
LOCAL TAX. 

 
c. By submission of its proposal, the proposer certifies that none of the taxes as to 

which the Authority is exempt are included in its proposal price(s) or the final 
Contract Price.  In the event that the Authority learns that any taxes to which the 
Authority is exempt are included in the final Contract Price, the Authority shall be 
entitled to a reduction in the Contract Price reflecting such amount and a refund of 
monies paid related to such taxes, plus applicable interest.  

 
21. CONTRACTING OFFICER’S TECHNICAL REPRESENTATIVE (COTR) 

 
a. The work will be conducted under the general direction of the Contracting Officer.  

Authority will be delegated to the Contracting Officer's Technical Representative 
(COTR) to take the following actions; 

 
(1) Act as the principal point of contact with the contractor.  Submit a copy of 

each item of incoming correspondence and a copy of any enclosures shall 
also be submitted to the Contract Administrator; 

 
(2) Approve in writing the contractor’s progress schedule and submittals when 

required; 
 
(3) Inspect the work for compliance with the contract; 
 
(4) Review and approve invoices and payment estimates.  Forward invoices and 

receipts to accounting.  Bring to the attention of the Contracting Officer any 
significant discrepancies in, or disputes concerning, contractor invoices of 
payments.  In those cases requiring release of final retained percentages of 
payment, the COTR will make his recommendations in writing to the 
Contracting Officer;  

 
(5) Coordinate correspondence with the Contract Administrator if its importance 

significantly impacts the contractual terms and obligations; 
 
(6) Evaluate the contractor’s technical letters and proposals for the Contracting 

Officer; 
 
(7) Advise the Contracting Officer of potential problems that may affect contract 

performance;  
 
(8) Advise the Contracting Officer whenever the COTR has reason to believe 

that the contractual not-to-exceed amount will be exceeded; 
 
(9) Prepare the Authority estimate for Proposed Contract Modifications.  

Participate in negotiations of modifications; 
 
(10) Approve, in writing, the contractor’s progress schedule when required. 
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(11) Receive from the contractor, monthly, if applicable, DBE status reports and 

forward them to the Office of Procurement and Materials, DBE Branch; 
 
(12) Receive from the contractor the Certified Payroll Reports and prepare a log 

sheet indicating the following: (1) name of the contractor and subcontractor; 
(2) the contract number; (3) the certified payroll number (number for the 
payroll for the project starting with the number 1); (4) the time frame of the 
payroll period (i.e. 1/21/11-2/3/11); (5) the Statement of Compliance date 
(first page of the report); and (6) the date the report was received by 
WMATA; 

 
(13) Maintain a comprehensive file record of documents and correspondence 

concerning contract activities and actions; 
 
(14) Provide the Contract Administrator with a written notification after all 

supplies/services have been received with a statement that the COTR is not 
aware of any open issues that would preclude closeout of the contract and 
that the contract is ready for closeout.  Return the file, containing all records, 
correspondence, etc., to the Contract Administrator; 

 
(15) Execute Standard Form 1420, which contains a detailed performance 

evaluation of the contractor.  Note that if, there is one or more categories in 
which the contractor is deemed unsatisfactory, these evaluations must be 
provided to the contractor for comment; and 

 
(16) Provide the Contract Administrator with a written request (and requisition) to 

exercise option(s) (if any) a minimum of 90 days prior to the time established 
in the contract for exercise of the option. 

           
b. There are certain actions which are reserved for only the Contracting Officer.  They 

are: 
 

(1) Approval of contract modification proposals and/or other unilateral actions. 

(2) Issuance of written orders to stop and/or resume work under Article 10, "Stop 
Work Orders", of the General Provisions. 

(3) Negotiation with the Contractor for adjustment of contract price and/or time. 

(4) The COTR is not authorized to render final decision under the DISPUTES 
article of the General Provisions. 

(5) The COTR is not authorized to issue Termination Notices pursuant to the 
terms of this contract. 

 
c. The presence or absence of the COTR or his inspectors shall not relieve the 

Contractor from any requirements of the contract. 
 
22. HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA 
 

a. The Contractor agrees to submit a Material Safety Data Sheet (Department of Labor 
Form OSHA-20), as prescribed in Federal Standard No. 313B, for all hazardous 
material 5 days before delivery of the material, whether or not listed in Appendix A of 
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the Standard.  This obligation applies to all materials delivered under this contract 
which involve exposure to hazardous materials or items containing these materials. 

 
b. "Hazardous material," as used in this clause, is as defined in Federal Standard No. 

313B, in effect on the date of this contract. 
 
c. Neither the requirements of this clause nor any act or failure to act by the Authority 

shall relieve the Contractor of any responsibility or liability for the safety of Authority, 
Contractor, or subcontractor personnel or property. 

 
d. Nothing contained in this clause shall relieve the Contractor from complying with 

applicable Federal, state, and local laws, codes, ordinances, and regulations 
(including the obtaining of licenses and permits) in connection with hazardous 
material. 

 
e. The Authority's rights in data furnished under this contract with respect to hazardous 

material are as follows: 
 

(1) To use, duplicate and disclose any data to which this clause is applicable.  
The purposes of this right are to (i) apprise personnel of the hazards to which 
they may be exposed in using, handling, packaging, transporting, or 
disposing of hazardous material (ii) obtain medical treatment for those 
affected by the material; and (iii) have others use, duplicate, and disclose the 
data for the Authority for these purposes. 

 
(2) To use, duplicate, and disclose data furnished under this clause, in 

accordance with subparagraph (e)(1) above, in precedence over any other 
clause of this contract providing for rights in data. 

 
(3) That the Authority is not precluded from using similar or identical data 

acquired from other sources. 
 
(4) That the data shall not be duplicated, disclosed, or released outside the 

Authority, in whole or in part for any acquisition or manufacturing purpose, if 
the following legend is marked on each piece of data to which this clause 
applies -  

 
 “This is furnished under Authority Contract No.FQ15162 and shall not be 

used, duplicated, or disclosed for any acquisition or manufacturing purpose 
without the permission of the Authority.  This legend shall be marked on any 
reproduction of this data." 

 (End of legend) 
(5) That the Contractor shall not place the legend or any other restrictive legend 

on any data which (i) the Contractor or any subcontractor previously 
delivered to the Authority without limitations or (ii) should be delivered without 
limitations under the conditions specified in the clause Rights in Technical 
Data. 

 
f. The Contractor shall insert this clause, including this paragraph with appropriate 

changes in the designation of the parties, in subcontracts at any tier (including 
purchase designations or purchase orders) under this contract involving hazardous 
material. 
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23. SPECIAL DELIVERY INSTRUCTIONS 
 

This project is expected to be implemented in two (2) phases in projected 365 calendar days 
timeframe, with Phase 1 to be completed in the first 120 days and Phase II starts after 
completion of Phase 1. 
 

24. INSPECTION, TESTING AND ACCEPTANCE 
 

COTR will inspect, test and accept deliverables, see Scope of Work. 
 

25. FIRST ARTICLE 
NOT APPLICABLE 

 
a. If required by the technical specifications, the Contractor shall deliver one (1) unit to 

the Authority for first article (pre-production sample) tests.  The shipping 
documentation shall contain this contract number and the Lot/Item identification.  The 
Characteristics that the first article must meet and the testing requirements are 
specified elsewhere in this contract.  

  
b. Within 10 days after the Authority receives the first article, the Contracting Officer 

shall notify the Contractor, in writing, of the conditional approval, approval, or 
disapproval of the first article.  The notice of conditional approval or approval shall 
not relieve the Contractor from complying with all requirements of the specifications 
and all other terms and conditions of this contract.  A notice of conditional approval 
shall state any further action required of the Contractor.  A notice of disapproval shall 
cite the reasons for the disapproval. 

 
c. If the first article is disapproved, the Contractor, upon Authority request, shall submit 

an additional first article for testing.  After each request, the Contractor shall make 
any necessary changes, modifications, or repairs to the first article or select another 
first article for testing.  All costs related to these tests are to be borne by the 
Contractor, including any and all costs for additional test following a disapproval.  
The Contractor shall furnish any additional first article to the Authority under the 
terms and conditions and within the time specified by the Authority.  The Authority 
shall act on this first article within the time limit specified in paragraph (b) above.  The 
Authority reserves the right to require an equitable adjustment of the contract price 
for any extension of the delivery schedule or for any additional costs to the Authority 
related to these tests. 

 
d. If the Contractor fails to deliver any first article on time, or the Contracting Officer 

disapproves any first article, the Contractor shall be deemed to have failed to make 
delivery within the meaning of the Defaults clause of this contract. 

 
e. Unless otherwise provided in the contract, the Contractor— 

 
(1)   May deliver the approved first article as a part of the contract quantity, 

provided it meets all contract requirements for acceptance and was not 
consumed or destroyed in testing; and  

 
(2)   Shall remove and dispose of any first article from the Authority test facility at 

the Contractor's expense. 
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f. If the Authority does not act within the time specified in paragraph (b) or (c) above, 
the Contracting Officer shall, upon timely written request from the Contractor, 
equitably adjust under the Changes clause of this contract the delivery or 
performance dates and/or the contract price, and any other contractual term affected 
by the delay. 

 
g. The Contractor is responsible for providing operating and maintenance instructions, 

spare parts support, and repair of the first article during any first article test. 
 
h. Before first article approval, the acquisition of materials or components for, or the 

commencement of production of, the balance of the contract quantity is at the sole 
risk of the Contractor.  Before first article approval, the costs thereof shall not be 
allocable to this contract for (1) progress payments, or (2) termination settlements if 
the contract is terminated for the convenience of the Authority. 

 
i. The COTR will inspect the first article (pre-production sample) against the 

specification and shop drawings as well as test its fit in the field.  A written report will 
be forwarded to the contractor in accordance with (b) above. 

 
26. ORGANIZATIONAL CONFLICT OF INTEREST   
 

Unless specifically exempted from the conditions of this provision by the Contracting Officer, 
any Authority contractor, subcontractor, subsidiary, or other entity which is legally related and 
which develops or drafts specifications, requirements, statements of work, request for 
proposals, will be excluded from competing for the directly ensuing procurement. 

 
27. RIGHTS IN TECHNICAL DATA - UNLIMITED 
 

[This article, when used, supersedes General Provision Article No. 37, “Rights in Technical 
Data”]. 

 
a. The Authority or any third party designated by the Authority to assist it in the 

administration of this contract or the inspection or verification of the product produced 
under this contract, shall have the right to use, duplicate or disclose technical data, 
which includes computer software, in whole or in part, in any manner and for any 
purpose whatsoever, and to have or permit others to do so: 

 
1. Any manuals, instructional materials prepared for installation, operation, 

maintenance or training purposes; 
 
2. Technical data pertaining to end items, components or processes which were 

prepared for the purpose of identifying sources, size, configuration, mating 
and attachment characteristics, functional characteristics and performance 
requirements ("form, fit and function" data; e.g., specification control 
drawings, catalog sheets, outline drawing; except for the computer software it 
means data identifying source, functional characteristics, and performance 
requirements but specifically excludes the source code, algorithm, process, 
formulae, and flow charts of the software); 

 
3. Other technical data which has been, or is normally furnished without 

restriction by the Contractor or subcontractor; 
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4. Other specifically described technical data which the parties have agreed will 
be furnished without restriction; 

 
5. All computer software regardless of whether it is technical data as defined in 

this Article 28, including the source code, algorithm, process, formulae, and 
flow charts, which is developed or materially modified by the Contractor for 
the Authority or for which the Authority is required by federal law or regulation 
to provide a royalty-free, irrevocable and nonexclusive license to the federal 
government. 

 
b. The Authority shall have the right to use, duplicate, or disclose technical data other 

than that defined in paragraph a. in whole or in part, with the express limitation that 
such technical data shall not, without the written permission of the party furnishing 
such technical data, be 

 
1. Released or disclosed in whole or in part outside the Authority,  
 
2. Used in whole or in part by the Authority for manufacture, or 
 
3. Used by a party other than the Authority except for: (i) emergency repair or 

overhaul, (ii) where the item or process concerned is not otherwise 
reasonably available to the Authority to enable timely performance of the 
work, or (iii) administration of this contract or the inspection or verification of 
the product produced under this contract where the third party has a written 
contract with the Authority to perform these efforts.  In all cases described in 
this subsection, the release or disclosure outside of the Authority shall be 
subject to a written prohibition against further use, release or disclosure by 
the party receiving the technical data. 

 
c. Technical data provided in accordance with the provisions of paragraph b. shall be 

identified by a legend which suitably recites the aforesaid limitation.  Nothing herein 
shall impair the right of the Authority to use similar or identical data acquired from 
other sources. 

 
d. Where any item is purchased as a separate line item in the contract, that purchase 

includes all integral parts of that item, including any computer software, source 
codes, algorithms, processes, formulae, and flow charts.  As such, the Authority has 
full rights to use, duplicate or disclose any or all parts of the item, including computer 
software, in whole or in part, in any manner and for any purpose whatsoever, and to 
have or permit others to do so.  Should disclosure of the computer software be 
required only under this paragraph, then the Contracting Officer may waive the 
provisions of this paragraph if he certifies in writing that the item is commercially 
available from multiple sources and the product from any of those sources will be 
fully compatible with existing Authority property.   

 
e. The term technical data as used in this article means technical writing, computer 

software, sound recordings, pictorial reproductions, drawings, or other graphic 
representations and works of a technical nature, whether or not copyrighted, which 
are specified to be delivered pursuant to this Contract.  The term does not include 
financial reports, cost analyses, and other information incidental to Contract 
administration.  Computer software as used in this article means computer programs, 
computer data bases, and documentation thereof. 
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f. Material covered by copyright: 
 

(1) The Contractor agrees to and does hereby grant to the Authority, and to its 
officers, agents and employees acting within the scope of their official duties, 
a royalty-free, nonexclusive and irrevocable license throughout the world for 
Authority purposes to publish, translate, reproduce, deliver, perform, dispose 
of, and to authorize others so to do, all (i) technical data and (ii) computer 
software covered by Article 28.a.(5) now or hereafter covered by copyright. 

 
(2) No such copyrighted matter shall be included in  (i) technical data or (ii) 

computer software covered by Article 28.a.(5) furnished hereunder without 
the written permission of the copyright owner for the Authority to use such 
copyrighted matter in the manner above described. 

 
(3) The Contractor shall report to the Authority (or higher-tier contractor) 

promptly and in reasonable written detail each notice or claim of copyright 
infringement received by the Contractor with respect to any  (i) technical data 
or (ii) computer software covered by Article 28.a.(5) provided to the Authority. 

 
g. Relation to patents:  Nothing contained in this article shall imply a license to the 

Authority under any patent, or be construed as affecting the scope of any license or 
other right otherwise granted to the Authority under any patent. 

 
h. Any dispute under this article shall be subject to the Disputes article of this contract. 
 
i. Notwithstanding any other payment provision in this contract, the Contracting Officer 

may retain from payment up to 10 percent of the contract price until final delivery and 
acceptance of the technical data defined in this article and as required to be 
furnished by the contract specification. 

 
28. LIQUIDATED DAMAGES  
 

a. The Contractor understands that if it fails to complete portion of and/or all of the work 
as described herein Period of Performance of these Special Provisions, the Authority 
will suffer damages which have been estimated and are specified below: 

 
b. The Contactor agrees that if it does not complete the work within the specified Period 

of Performance, then the Contractor shall pay to the Authority as liquidated 
damages, Termination for Default, Damages for Delay, the sums per calendar days 
as separate damages for each specified completion requirement in 1 above. 

 
29. FORCE MAJEURE CLAUSE 

 
The Contractor’s right to proceed shall not be so terminated nor the Contractor charged with 
resulting damage under the following circumstances: 
 
a. If the delay in performing this work arises from unforeseeable causes beyond the 

control and without the fault or negligence of the Contractor, including, but not 
restricted to, acts of God, acts of the public enemy, acts of the Authority in its 
contractual capacity, fires, floods, epidemics, quarantine restrictions, strikes, freight 
embargoes, unusually severe weather, or delays of subcontractors or suppliers at 
any tier arising from causes other than normal weather beyond the control and 
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without the fault or negligence of both the Contractor and such subcontractors or 
suppliers. 

 
b. The rights and remedies of the Authority provided in this Section are in addition to 

any other rights and remedies provided by law or under this Contract. 
 

30. SITE VISIT/INSPECTION 
 
 NOT APPLICABLE 
 

Offeror must provide and maintain sufficient facilities that will allow them to adequately 
perform contract functions as specified herewith.  WMATA may make site visits prior to 
contract award to examine the contractor’s facilities.  This will include __N/A___ (CA TO 
DETERMINE) and also to verify that proper equipment, supplies, etc. are readily available.  
Facilities(s) must demonstrate that Offeror has the capability to perform the work described 
in the Scope of Services.   

 
31. GARNISHMENT OF PAYMENTS 
 

Payment under this contract shall be subject to any garnishment and attachment orders 
issued pursuant to the laws of Maryland, Virginia, and the District of Columbia, and to levies 
under the laws of the United States. 

 
32. GOVERNING LAW 
 

This contract shall be deemed to be an agreement under and shall be governed by the law of 
the District of Columbia, exclusive of its conflict of law principles, and the common law of the 
U.S. Federal contracts including precedents of the Federal Boards of Contract Appeals. 

 
33. SAFETY REQUIREMENTS  
 

a. The Contractor shall be responsible for ensuring compliance with the most stringent 
provisions of the applicable statutes and regulations of the District of Columbia, State 
of Maryland, Commonwealth of Virginia or political subdivision in which the work is 
being performed, as well as the METRO Construction Safety Methods Manual (1984 
et. seq.) issued by the Authority, and the Department of Labor OSHA standards 
pertaining to the safe performance of the work.  In the absence of a specific 
Construction Industry Standard, the Contractor would be required to comply with 
either an established OSHA General Industry Standard, National Institute for 
Occupational Safety and Health (NIOSH) guidelines, American Conference of 
Governmental Industrial Hygienists (ACGIH) guidelines, American National 
Standards Institute (ANSI) guidelines, the WMATA System Safety Program Plan, the 
WMATA Construction Safety Methods Manual, or the Metrorail Safety Rules and 
Procedures Handbook.  For contracts in which work is performed on, or interfaces 
with the Metrorail System, the Contractor shall also comply with the publication titled 
Metrorail Safety Rules and Procedures Handbook.  Further, the Contractor shall 
ensure that all methods of performing the work do not involve danger to the 
personnel employed thereon, the public and private property, whether or not these 
methods are cited or indicated in the Contract documents.  Should charges of 
violation of any of the above be issued to the Contractor in the course of the work, a 
copy of each charge shall be immediately forwarded to the Authority Representative. 
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b. The contractor shall employ and assign full time to the work a Safety Superintendent.  
The Safety Superintendent shall have specialized training and experience in 
construction safety supervision and have a working knowledge of all OSHA 
regulations.  He shall have the ability to develop and conduct safety training courses.  
He shall be familiar with industrial hygiene equipment and testing as required for the 
protection of all employees.  The Safety Superintendent shall be employed 
exclusively for the purpose of supervising the safety of persons on or about the work 
and the property affected thereby.  The Safety Superintendent shall also be 
responsible for providing first aid at the site and must have a current Red Cross First 
Aid Certificate.  If, at any time, the work site is without the services of an approved 
Safety Superintendent for a period of 15 calendar days or more, the work may be 
closed down at the discretion of the Contracting Officer.  The Safety Superintendent 
must be acceptable to the Contracting Officer and his performance will be reviewed 
by the Contracting Officer on a continuing basis.  If the Safety Superintendent’s 
effectiveness is below standard, the Contractor shall provide immediate replacement 
at the Contracting Officer’s direction.  Once employed, the Safety Superintendent 
shall not be changed without permission of the Contracting Officer. 

 
c. The contractor shall provide, at the site of the work, a first aid kit which shall be fully 

equipped to meet the needs of the anticipated work force. 
 
d. The contractor shall follow all appropriate RAIL Operational Rules, OAPs, SOPs and 

General and Special Orders while on the operational railroad and all Start-Up Rules 
and Manager’s Notices when in a declared start-up area. 

 
34. LIVING WAGE  
 

This contract is subject to the Authority’s Living Wage Policy and implementing regulations.  
The Living Wage provision is required in all contracts for services (including construction) 
awarded in an amount that exceeds $100,000 in a 12-month period. 

 
a. The Authority Living Wage Rate is $13.48 per hour, and may be reduced by the 

contractor’s per-employee cost for health insurance. 
 
b. The Contractor shall: 

 
(1) Pay, at a minimum, the Authority Living Wage Rate, effective during the time 

the work is performed, to all employees who perform work under this 
contract, except as otherwise provided in paragraph (d) below; 

 
(2) Include the Living Wage clause in all subcontractors that exceed $15,000 in a 

12-month period awarded under this contract; 
 
(3) Maintain payroll records, in accordance with the retention and examination of 

records requirements in the General Provisions, and shall include a similar 
provision in affected subcontracts that requires the subcontractor to maintain 
its payroll records for the same length of time; and 

 
(4) Submit records with each monthly invoice supporting payment of the Living 

Wage Rate. 
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c. The Contractor shall not split or subdivide a contract, pay an employee through a 
third party, or treat an employee as a subcontractor or independent contractor to 
avoid compliance with the Living Wage provisions. 

 
d. Exemptions to the Living Wage provisions include: 

 
(1) Contracts and agreements with higher negotiated wage rates, 

 
(2) Contracts that are subject to higher wage rates required by federal law or 

collective bargaining agreements (e.g., Davis Bacon); 
 
(3) Contracts or agreements for regulated utilities; 
 
(4) Emergency services to prevent or respond to a disaster or imminent threat to 

public health and safety; and 
 
(5) Contractors who employee fewer than ten (10) employees. 

 
e. The Authority may adjust the Living Wage rate effective in January of each year.  

The adjustment will reflect the average Living Wage Rate among Metro’s Compact 
Jurisdictions with Living Wage provisions.  If after contract award the Living Wage 
Rate increases, the Contractor is entitled to an equitable adjustment to the rate in the 
amount of the increase for employees who are affected by the escalated wage. 

 
f. Failure to comply with the Authority’s Living Wage provisions shall result in the 

Authority’s right to exercise available contract remedies, including contract 
termination or debarment from future contracts. 

 
35. METRIC SYSTEM 
 

To the extent U.S. DOT or FTA directs, the Contractor agrees to use the metric system of 
measurement in its Project activities, in accordance with the Metric Conversion Act, as 
amended by the Omnibus Trade and Competitiveness Act, 15 U.S.C. 205a et seq; Executive 
Order No. 12770, “Metric Usage in Federal Government Programs,” 15 U.S.C. 205a note; 
and applicable U.S. DOT or FTA regulations in accordance with applicable Federal 
directives.  As practicable and feasible, the Contractor agrees to supply products and 
services with dimensions expressed in the metric system of measurement.  Metric usage 
shall not be required to the extent that such use is impractical or is likely to cause significant 
inefficiencies or loss of markets to United States firms. 
 

36. SEISMIC SAFETY  
 
a. The contractor agrees that any new building or addition to an existing building will be 

designed and constructed in accordance with the standards for Seismic Safety 
required in Department of Transportation Seismic Safety Regulations 49 CFR Part 
41 and will certify to compliance to the extent required by the regulation. The 
contractor also agrees to ensure that all work performed under this contract including 
work performed by a subcontractor is in compliance with the standards required by 
the Seismic Safety Regulations and the certification of compliance issued on the 
project. 

 
b. The Seismic Safety requirements apply only to contracts for the construction of new 

buildings or additions to existing buildings. 
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37. RECYCLED PRODUCTS  
 

The contractor agrees to comply with all the requirements of Section 6002 of the Resource 
Conservation and Recovery Act (RCRA), as amended (42 U.S.C. 6962), including but not 
limited to the regulatory provisions of 40 CFR Part 247, and Executive Order 12873, as they 
apply to the procurement of the items designated in Subpart B of 40 CFR Part 247. 
 

38. NOTIFICATION OF FEDERAL PARTICIPATION 
 
 This project is being funded in whole or part with Federal funds. 
 
39. WHISTLEBLOWER PROTECTION 
 

a. The Contractor and its subcontractors shall encourage their employees and 
independent contractors to report information—without fear of actual or threatened 
discrimination, retaliation or reprisal—that they in good faith reasonably believe is 
evidence of gross mismanagement; gross misuse or waste of public resources or 
funds; fraud; violation of law; abuse of authority in connection with the conduct of 
Metro operations or contracts; or a substantial and specific danger to health, security 
or safety.  The Contractor and its subcontractors shall notify their employees that 
they may make reports under this paragraph to: 

 
(1) WMATA’s Office of Inspector General (OIG), in person, in writing, through the 

OIG Hotline (888-234-2374) or email wmata-oig-hotline@verizon.net or by 
any other reasonable means; 

 
(2) WMATA’s Metro Transit Policy Department (MTPD), in person, by telephone 

(202-962-2121) or by any other reasonable means, or to the OIG, if the 
information constitutes a potential violation of criminal law; 

 
(3) WMATA’s Chief Safety Officer, in person, in writing, through the SAFE 

Hotline (202-249-7233) or email safety@wmata.com, or by any other 
reasonable means; or 

 
(4) Any other official, office or agency within WMATA or outside WMATA that the 

employee or independent contractor reasonably believes has the authority to 
act on the matter. 

 
b. The Contractor, its employees, independent contractors and subcontractors shall 

cooperate with any inquiry or review by an authorized official of WMATA, or by the 
federal government or any other governmental entity with jurisdiction over WMATA, 
regarding a matter that would constitute a report under paragraph (a) or a violation of 
this or any whistleblower provision of this Contract, and with any enforcement or 
judicial proceeding arising from such inquiry or review.    

 
c. The Contractor and its subcontractors shall not interfere with or deny the right of any 

employee or independent contractor of either the Contractor or any of its 
subcontractors to make a report under paragraph (a).  The Contractor and its 
subcontractors shall not recommend, take or threaten to take any action having a 
negative or adverse impact on any employee or independent contractor of either the 
Contractor or any of its subcontractors because he or she: 
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(1) made or is perceived to have made a report under paragraph (a); 
 
(2) sought a remedy under applicable law after making a report under paragraph 

(a);  
 
(3) participated in or cooperated with an inquiry or review by an authorized 

official of Metro, or by the federal government or any other governmental 
entity with jurisdiction over Metro, regarding a matter that would constitute a 
report under paragraph (a) or a violation of this or any whistleblower 
provision of this Contract, or with an enforcement or judicial proceeding 
arising from such inquiry or review;  

 
(4) refused to obey an order that would violate law; or 
 
(5) refused to work or authorize work when a hazardous safety or security 

condition presents an imminent danger of death or serious injury, there was 
no reasonable alternative to refusal, there was not sufficient time to eliminate 
the danger in absence of refusal and the individual, where possible, notified 
the Contactor or subcontractor of the condition and of the intent not to 
perform or authorize work. 

 
d. The Contractor shall include, or shall cause to be included, the substance of this 

section, including this paragraph (d), in its subcontracts at all tiers.  
 
e. The Contractor and its subcontractors shall comply with the National Transit Systems 

Security Act (NTSSA), which prohibits discharging, demoting, suspending, 
reprimanding or in any other way discriminating against an employee as a reprisal for 
the employee lawfully and in good faith– 

 
(1) reporting a hazardous safety or security condition; 
 
(2) refusing to work when a hazardous safety or security condition presents an 

imminent danger of death or serious injury, there is no reasonable alternative 
to refusal, there is not sufficient time to eliminate the danger in absence of 
refusal and the individual, where possible, has notified the Contractor or 
subcontractor of the condition and of the intent to not perform work; 

 
(3) refusing to authorize the use of any safety or security related equipment, 

track or structures, if the individual is responsible for their inspection or repair 
and reasonably believes they are in a hazardous safety or security condition, 
there is no reasonable alternative to refusal, there is not sufficient time to 
eliminate the danger in absence of refusal and the individual, where possible, 
has notified the Contractor or subcontractor of the condition and of the intent 
not to authorize use of hazardous equipment or infrastructure unless 
corrected; 

 
(4) providing information for or directly assisting in an investigation of conduct 

that the individual reasonably believes to be in violation of federal law 
regarding safety, security or fraud, waste or abuse of funds intended for 
safety or security; 

 
(5) refusing to violate or assist in violation of federal public transportation safety 

or security law; 
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(6) cooperating with a safety or security investigation by the U.S. Secretary of 

Transportation, U.S. Secretary of Homeland Security or the National 
Transportation Safety Board; 

 
(7) furnishing information to law enforcement agencies relating to an accident or 

incident resulting in damage to property, injury or death; or 
 

(8) filing a complaint under the NTSSA or testifying regarding such complaint. 
 
f. The contractor shall notify the Authority of any instance, related to this Contract, of a 

report under paragraph (a)(1) or refusal under paragraphs (a)(2), (3) or (5).     
 
g. The enforcement, filing and investigation of complaints, and remedies under this 

section shall be governed by the NTSSA, applicable federal regulations and federal 
law.   

 
h. This section shall be interpreted in accordance with the NTSSA.  If any provision is 

found to be in conflict with the NTSSA, the NTSSA shall govern.   
 
i. The Contractor shall include, or shall cause to be included, the substance of this 

section, including this paragraph (e), in its subcontracts at all tiers. 
 
 
40. DRUG AND ALCOHOL TESTING 

 
Contractors who perform safety-sensitive functions shall be subject to compliance with a 
drug and alcohol testing program according to Federal guidelines published in FTA 
regulations (49 CFR Part 655). 
 

41. DAVIS-BACON AND COPELAND ANTI-KICKBACK ACTS 
 NOT APPLICABLE 

This contract is subject to the Davis-Bacon and Related Acts.  All rulings and interpretations 
of the Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 are herein 
incorporated by reference in this contract. The Davis-Bacon Act requires contractors and 
subcontractors under construction contracts and subcontracts greater than $2,000 to submit 
the required certified payrolls weekly. 
 

42. PUBLIC COMMUNICATION 
 
Contractor shall not issue communications to the media, place advertisements, nor 
publicize through any means the services or goods they are providing WMATA under 
this agreement without prior consent from the project manager following consultation 
with the Assistant General Manager, Customer Service, Communications & Marketing 
(AGM, CSCM) or her designee.  Contractor shall not publish, in print or online, any 
communications products such as newsletters, press releases, blogs or other 
communications to WMATA employees without prior consent from the project manager, 
subsequent to approval by the AGM, CSCM.  Approval of any such requests shall be at 
the sole discretion of WMATA and coordinated by the project manager, who will confer 
with CSCM and other WMATA departments as appropriate to facilitate reviews. This 
provision is not intended to curtail routine communications exercised in the course of 
business with project staff which may be required to execute deliverables under this 
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agreement. This provision is also not intended to prohibit the contractor from making 
reference to prior awards in its subsequent offers. 
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MID‐ATLANTIC PURCHASING TEAM RIDER CLAUSE 

 

USE OF CONTRACT(S) BY MEMBERS COMPRISING Mid –Atlantic Purchasing Team COMMITTEE 
 

Extension to Other Jurisdictions 

The [issuing jurisdiction] extends the resultant contract (s), including pricing, terms and conditions to the members of the Mid‐Atlantic Purchasing Team, as well as all other 
public entities under the jurisdiction of the United States and its territories. 

Inclusion of Governmental & Nonprofit Participants (Optional Clause) 

This shall include but not be limited to private schools, Parochial schools, non‐public schools such as charter schools, special districts, intermediate units, non‐profit 
agencies providing services on behalf of government, and/or state, community and/or private colleges/universities that required these good, commodities and/or services. 

Notification and Reporting 

The Contractor agrees to notify the issuing jurisdiction of those entities that wish to use any contract resulting from this solicitation and will also provide usage information, 
which may be requested. The Contractor will provide the copy of the solicitation and resultant contract documents to any requesting jurisdiction or entity. 

Contract Agreement 

Any jurisdiction or entity using the resultant contract (s) may enter into its own contract with the successful Contractor (s). There shall be no obligation on the party of any 
participating jurisdiction to use the resultant contract (s). Contracts entered into with a participating jurisdiction may contain general terms and conditions unique to that 
jurisdiction Including, by way of illustration and not limitation, clauses covering minority participation, non‐discrimination, indemnification, naming the jurisdiction as an 
additional insured under any required Comprehensive General Liability policies, and venue. 

Mid‐Atlantic Purchasing Team: 

___ Alexandria Public Schools 
___ Alexandria Sanitation Authority 
___ Arlington County, Virginia 
___ Arlington County Public Schools 
___ Bladensburg, Maryland 
___ Bowie, Maryland 
___ BRCPC 
___ Charles County Public Schools 
___ City of Fredericksburg 
___ College Park, Maryland 
___ District of Columbia Government 
___ District of Columbia Public Schools 
___ District of Columbia Water & Sewer Auth. 
___ Fairfax, Virginia 
___ Fairfax County, Virginia 
___ Fairfax County Water Authority 
___ Falls Church, Virginia 
___ Fauquier County Schools & Government 
 
 

___ Frederick, Maryland 
___ Frederick County, Maryland 
___ Gaithersburg, Maryland 
___ Greenbelt, Maryland 
___ Herndon, Virginia 
___ Leesburg, Virginia 
___ Loudoun County, Virginia 
___ Loudoun County Public Schools 
___ Loudoun County Water Authority 
___ Manassas, Virginia 
___ City of Manassas Public Schools 
___ Manassas Park, Virginia 
___ Maryland‐National Capital Park & Planning Comm. 
___ Maryland Department of Transportation 
___ Metropolitan Washington Airports Authority 
___ Metropolitan Washington Council of Governments 
___ Montgomery College 
___ Montgomery County, Maryland 
___ Montgomery County Public Schools 

___ Northern Virginia Community College 
___ Prince George's Community College 
___ Prince George's County, Maryland 
___ Prince George's Public Schools 
___ Prince William County, Virginia 
___ Prince William County Public Schools 
___ Prince William County Service Authority 
___ Rockville, Maryland 
___ Spotsylvania County 
___ Spotsylvania County Government & Schools 
___ Stafford County, Virginia 
___ Takoma Park, Maryland 
___ Upper Occoquan Service Authority 
___ Vienna, Virginia 
___ Washington Metropolitan Area Transit Authority 
___ Washington Suburban Sanitary Commission 
___ Winchester, Virginia 
___ Winchester Public Schools
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PART III TECHNICAL SPECIFICATIONS 
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NUMBER CIP0053 - Closed Loop Incident Process Solution 

 
SCOPE Of Work 

 

Introduction  
 
The Washington Metropolitan Area Transit Authority (WMATA) is expanding its infrastructure 
monitoring and service support capabilities through a Closed Loop Incident Process (CLIP) project that 
will enable additional ITIL aligned processes within the existing WMATA Service Desk Solution; 
specifically Problem, Knowledge and Incident Management (PKI) modules.  WMATA is also looking to 
introduce two new tools into the monitoring environment which will also enhance the Authority’s 
existing monitoring service.  These new tools are CA Configuration Automation (CCA); a software toolset 
used to manage and alert WMATA staff against unauthorized configuration changes from managed 
servers, switches, routers and firewalls.  Also, CA Process Automation Management (PAM) is a new 
workflow management solution aimed at automating process flow for service, changes and incidents.   
 
The scope of this contract is limited to two of WMATA’s Top 10 critical business services; the two 
business services will be determined through a collaborative WMATA and Contractor Business Service 
Readiness review.  This contract is not intended to cover all services or applications within the 
environment but the direction set forth with two initial business services will allow WMATA staff to 
continue the development and introduction of these toolsets into additional business services as 
required.  This contract is an expansion of an initial CA Service Desk/CMDB installation which provided 
the Authority with a Change and Configuration Management solution.  This contract will complete the 
cycle by managing incidents from creation to resolution. 
 
This scope of work is issued by WMATA on behalf of the Data Center and Infrastructure (DCI) 
Department, hereinafter referred to as “Authorized POC”. The objective of the project described in this 
scope of work is hereafter referred to as “Solution”. The terms Contractor and supplier will be used 
synonymously to refer to the entity responsible for providing services to WMATA. 
 

Background 
 
WMATA is constantly improving the network monitoring, management efficiency and overall 
performance of the environment. At present there are several CA Technologies (CA) products that are 
being utilized by WMATA.  
 
Currently owned monitoring and management tools (present Version): 
CA Spectrum (Version 9.2) /with Maintenance 
CA e-Health (Version 6.3) / with Maintenance 
CA SOI (Version 3.0) / with Maintenance 
EcoMeter (Version 3.1) / with Maintenance 
Service Desk/CMDB (Version 12.5) / with Maintenance 
CA Virtual Assurance Infrastructure Manager (Version 12.7) / with Maintenance 
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For disaster recovery purposes, WMATA uses two separate data centers: Primary Site - Jackson Graham 
Building (JGB) at 600 5th Street NW, Washington, DC 20001 and the Secondary Site - Carmen Turner 
Facility (CTF) at the 3500 Pennsy Drive, Hyattsville, Maryland 20785. 
 

Project Scope and Understanding of the Requirements 
 
The mission of WMATA’s Metro Enterprise Monitoring Center (MEMC) is to proactively monitor network 
devices, storage, servers, applications and data center environmentals as well as to extrapolate the 
business service impact of operational outages.  In order to effectively manage the existing IT 
Infrastructure, meet service level agreements, minimize service interruptions and provide our customers 
with real-time and historical information concerning services and infrastructure activity, WMATA is 
creating this CLIP Solution project. 
 
The proposed implementation should result in the delivery of an enterprise solution that will enable 
WMATA to realize a single, service-oriented, ITIL-compliant, operational enterprise solution to manage 
IT incidents, problems and unauthorized configuration changes.  All incidents and problems will be 
captured in a knowledge management solution to assist with streamlining the resolution of repeated 
incidents that occur within the Authority. 
 
The objective of this SOW is to procure new and additional product licenses as required to support PKI 
(Problem, Knowledge & Incident) Management, as well as minimize any unauthorized IT configuration 
changes. 
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WMATA’s interpretation of Closed Loop Incident Management 
 

From Fault Detection To Recovery & closure 

 
Event Generation & Detection:  Collects events & alerts notifications from servers and network 
devices via Fault Monitoring system (CA Spectrum & CA eHealth).  
 
Event Correlation & Business Impact: Evaluate the impacted business service and ancillary 
business service relationships (CA Spectrum and CA Service Operations Insight). 
 
Incident Submission: Automate the submission of incident tickets via Service Desk. Ticket will auto 
populate with information from Knowledge Management (KM) and will be submitted based on 
predefined rules (CA Service Desk).   
 
Investigation & Diagnosis: Problem isolation will leverage Knowledge Management to determine 
the root cause, if this is an issue that has occurred in the past. If not, initiate WMATA resolution 
procedures and update Knowledge Management accordingly (CA Service Desk – Problem, 
Knowledge, Incident Management & CA Configuration Automation). 
 
Resolution:   

• Not Defined in Knowledge Management: A change request will be created to resolve the 
incident and updates to the Knowledge Management database will be made.  

• Defined in Knowledge Management: Predefined WMATA resolution procedures will be 
initiated  (CA Service Desk – Problem, Knowledge) 
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Recovery & Closure: Automatically close original incident ticket and any associated tickets. 
Automate all notifications & updates (CA Service Desk – Problem, Knowledge, Incident) 
 

The Jackson Graham Building (JGB) site will serve as the primary site for the production implementation 
of all CA tools.  
 

Contract Products and Services to Support the Requirements 

 a.   Foundational Services 
The Contractor will provide the following services 

I.  Project Management  and Technical support for Spectrum/eHealth Upgrade 
II. Project Management and Technical support for CMDB/Service Desk Upgrade 

III. Integration of all upgraded systems into WMATA’s Production environment 

 
b. Core Services 

• Deployment and Integration of Problem, Knowledge and Incident Management Modules of 
CA Service Desk into WMATA’s production environment 

• Deployment and Integration of CA Process Automation Management into WMATA’s 
production environment 

• Deployment and Integration of CA Configuration Automation into WMATA’s production 
environment 

• Implementation of WMATA’s CLIP Management Solution 
 

c. Training and Knowledge Transfer 
It is WMATA’s requirement to become self-sufficient in operating and maintaining the solution at 
its completion. The Contractor must determine the type of technical knowledge transfer 
necessary for such user self-sufficiency. The designated authorized POCs will shadow the 
Contractor throughout the project. The Contractor will be responsible for the knowledge transfer 
of the solution.  
 

d. Support 
Contractor is required to provide maintenance 24x7 support as outlined in section 4.a & b. 

 

Period of Performance 
This is a firm-fixed-price contract. Implementation of the CA upgrades, deployments and integration 
components will complete per the plan. This includes delivery and installation of all of the products 
and services necessary to implement the Authorized POC’s Solution, knowledge transfer, and any 
needed support, other than on-going maintenance services. The period of performance must start 
within 30 days from the date of approval to begin work.  

 

The Contractor will perform onsite between business hours 8:30am to 5:30pm, Monday thru Friday. 
However, any work impacting the production systems and/or end-users may be required to be 
performed outside the business hours and/or weekends. 
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Place of Performance 
Tasks associated with this contract will be performed at WMATA’s sites within the Washington DC 
Metropolitan region. As indicated earlier, , the IT infrastructure is installed at two separate data 
centers: Primary Site - Jackson Graham Building (JGB) at 600 5th Street NW, Washington, DC 20001 
and the Secondary Site - Carmen Turner Facility (CTF) at the 3500 Pennsy Drive, Landover, Maryland 
20785.  

 

Contractor must be responsible for covering any indirect expenses related to travel, hotel, rental, 
food, phone calls and parking. 

 

Project Tasks, Milestones, Deliverables  
This project will be broken down into phases and managed as follows:   
 

PHASE 1 
In this stage, the WMATA Project Manager will define project objectives and share it with the 
Contractor’s PM.  The Contractor PM will gather information and prepare a Top 10 WMATA 
Business Services Readiness Matrix to identify the two most mature business services ready for 
CLIP. The matrix will also identify maturity gaps for the remaining eight business services. The 
Contractor PM with the assistance of WMATA’s PM will define project schedule, resources 
required and educational requirements.  As a result of these efforts a detailed Project 
Management Plan and Project Schedule will be devised. 
 
The Project Management Plan and Schedule will be developed; through a series of collaborative 
efforts.  The Contractor Project Team will validate WMATA’s business requirements, provide 
high level metrics for success, and provide use cases and solution boundaries that will be 
reviewed. Solution requirements will be documented and agreed upon before the project 
proceeds.  The CLIP project will encompass several procedural tasks provided by the Contractor 
utilizing the existing CA Technologies (CA) toolset within the WMATA environment.  The 
required project components are consultant services for the upgrade and/or enhancement to 
the existing Service Desk, Spectrum and eHealth toolsets, implementation of PKI Management 
modules of CA Service Desk, integration of CA PAM and CA CCA into the WMATA production 
environment. 
 
Phase 1 will commence upon award of the contract.  In Phase 1, the successful Contractor will 
complete each of the following deliverables in accordance with: 
 

• Deliverable:  Contractor deliverable to WMATA 
• Deliverable Details:  Provide additional information concerning the deliverable   
• Draft Due:  Gives the number of days after contract award for the Contractor to 

complete the first draft of that deliverable 
• Final Due:  Gives the number of days after contract award for the Contractor to 

complete the final deliverable 
 

Deliverables are considered complete when the Contracting Officer’s Technical Representative 
(“COTR”) provides written acceptance to the Contractor.  At the completion of Phase 1, the 
Contractor will have delivered to WMATA the documentation and analysis necessary for 
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WMATA to completely understand the implementation of the Closed Loop Incident Process 
Solution. 
 

Table 1 

Deliverable Deliverable Details Draft Due Final Due 
1. Business Service Readiness Matrix 
2. Two Business Services Identified 

to develop Close Loop Solution 
3. Project Schedule 
4. Project Management Plan 
5. Rollout Schedule 
 

In this stage, Contractor PM will gather information and 
prepare a Top 10 business services readiness matrix to 
identify two most mature business services that are ready for 
CLIP implementation. The matrix will also identify maturity 
gaps for remaining eight business services. 
WMATA and Contractor PM will define project schedule, 
resources requirements, educational requirements, a 
detailed Project Management Plan, and Schedule. 

Award +15 Award +30 

1. Requirements Definition 
Statement 

2. Business Success Matrix 
document 

3. Use Cases for testing and 
Validation 

Through a series of collaborative efforts with WMATA, the 
Contractor project team will validate requirements for the 
two selected business services.  WMATA’s business 
requirements, high level metrics for success, Use Cases and 
solution boundaries will be reviewed and confirmed. Solution 
requirements will be documented and agreed upon before 
the project proceeds. 

Award +35 Award +40 

1. Provide Architectural  Design 
Document  

2. Upgrade of foundational 
components:  Spectrum, eHealth 
and Service Desk 
 

In this Stage, the Contractor’s Architect will work with 
WMATA to collaboratively design the appropriate 
architecture given requirements identified in the previous 
stage.  The design will be documented and agreed upon 
before the project proceeds.  Contractor will identify 
prerequisite upgrades required for all the related CA suite of 
tools required for the CLIP effort. 

Award +45 Award +50 

 
Contractors should include a project plan, a resource plan, a sample application architecture 
conforming to RFP and a sample Client Value Roadmap also conforming to the RFP in their 
proposals. 

 
PHASE 2 
Phase 2 will commence fifty-one (51) days after the award of the contract.  In Phase 2, the 
successful Contractor will complete each of the following deliverables with the dates listed in table 
2. 

Contractor will provide additional information concerning the deliverable.   

• Deliverable:  End product deliverable to WMATA 
• Deliverable Details:  Provide additional information concerning the deliverable   
• Draft Due:  Gives the number of days after contract award for the Contractor to complete 

the first draft of that deliverable 
• Final Due:  Gives the number of days after contract award for the Contractor to complete 

the final deliverable 
 

Deliverables are considered complete when the Contracting Officer’s Technical Representative 
(“COTR”) provides written acceptance to the Contractor.  Phase 2 includes six deliverables, 
which are defined below.  At the completion of Phase 2, the Contractor will deliver to WMATA 
Documentation and Analysis that will support the implementation of all business processes in 
the CLIP solution, including: 

• A Plan for implementation with all the components specified; 
• Complete plan for training of WMATA support staff; 
• Proof of Concept within test/development Environment ; 
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• Data migration from WMATA test/development environment into the production 
environment. 

 

111 
 



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY 
SUPPLY AND SERVICE CONTRACT               RFP NUMBER FQ15162    

 
Table 2 

Deliverable  Deliverable Details Draft Due Final Due 
1. Upgrade of WMATA owned CA toolsets 

to lasted supported versions 
a. CA Spectrum 
b. CA eHealth 
c. CA Service Desk 
d. CA SOI 

2. Installation of CCA and PAM to lasted 
supported version 

3. Test Plans  
a. Incident Generation 
b. Problem Generation 
c. Knowledge Mgmt Update 

and Abstraction 
d. Configuration Change 

detection 
e. Process Workflow 
f. Complete closed loop end-

to-end test (Incident 
Generation to 
Recovery/Closure) 

 
 

In this stage Contractor will install CA Configuration 
Automation (CCA) & Process Automation Manager 
(PAM), or any required tools, upgrade any Spectrum, 
eHealth and Service Desk toolsets to the latest 
supported version in preparation for new system 
enhancements (Development and Production). 
Implement the closed loop Incident Management 
process. Knowledge will be transferred to WMATA staff. 
Solution Test Plans (STP) will be developed and 
delivered. 
 

Award +120 Award +150 

1. Completed Results of Developed Test 
Plans  

 

Contractor staff in collaboration with assigned WMATA 
staff will execute defined tests to verify the solution 
meets requirements and fulfill the use cases identified 
in solution design. Test results document will be shared 
with WMATA. 

Award +135 Award +165 

1. Update Project Documentation 
2. Backup Procedures Documentation 
3. Maintenance/Best Practice  Guide 

Contractor staff will update project documentation and 
define, execute and document the process for backing 
up the solution for new tools (CCA & PAM). A guide to 
maintaining the solution going forward will be delivered 
for the new suite of CA tools. 

Award +151 Award +180 

1. Detailed Run Book of system Design 
and build-out will be supplied 

2. Complete list of agreed upon key tasks 
required by WMATA staff to manage 
the environment  
a) Daily Administrative Task List 
b) Common Troubleshooting Task 

List 
c) Admin Guide 
d) Configuration Guide 

Knowledge transfer will be conducted throughout th 
e contract.  This deliverable is a focused effort to help 
ensure supportability on the production roll out.  
Contractor will review and demonstrate the configured 
solution and provide documentation on functionality, 
administrative tasks, configuration process and system 
recovery which will be included in the Run Book 
updates furnished to WMATA. 

Award +180 Award +190 

1. Production Stress Test Document Validate test cases in Production with production data. Award +190 Award + 225 
1. All Project Documents Completed  
2. Project Handoff 
3. Project Closure Statement 
 

At project’s end, the project team will submit all (final) 
project documents, discuss next steps, and hold a 
project closure meeting. 

Award +225 Award + 228 

 
The CLIP Project is intended to ensure WMATA’s monitoring center has enhanced business service and 
infrastructure visibility to address the impact of any critical business service or infrastructure 
disruptions.  This enhanced visibility will enable MEMC to expand beyond device fault management, but 
will correlate system degradation or outages to WMATA’s critical business services.  The Contractor will 
be responsible for delivering the following:   

• Assistance to the WMATA Service Desk Administrator in obtaining additional knowledge, at a 
granular level, utilizing the CA Service Desk in the most efficient and effective manner 
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• Provide the capability to discover the Configuration Items and their attributes that are 
associated with and support a minimum of 10 critical WMATA defined business services. 

• Extend the Service Desk support processes by configuring PKI Problem, Knowledge and Incident 
management within the current CA Service Desk. 

• Contractors should include a project plan, resource plan, sample data migration design 
conforming to the RFP and a high-level Implementation plan. 

At the completion of phases 1 and 2, the Contractor will have fully defined the solution 
requirements, solution architecture, solution integration & configuration, quality assurance testing, and 
knowledge transfer criteria.  The Closed Loop Incident Process solution will be fully implemented in the 
WMATA production environment along with control and maintenance assigned to the fully trained 
WMATA resources. 

Projected Project Schedule 
 

Table 3 

Deliverable Award 
+ 30 

Award 
+ 60 

Award 
+ 120 

Award 
+ 150 

Award 
+ 180 

Award 
+ 230 

Matrix of Business Service Readiness 
 

     

Requirements Definition 

 

 

    

Solution Architecture and Design  
 

    

Tools installation, upgrade and integration with 
test plans 

  
 

   

Quality Assurance and Testing    
 

  

Configuration, Documentation and Backup     
 

  

Knowledge Transfer     
 

 

Production Deployment and Conversion      
 

Project Handoff and Closure      
 

 

Submittal Requirements 
Contractor must provide the following as part of the RFP: 

1. A detailed technical solution  

B

 

B
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-  The Contractor must specifically address how it will achieve the requirements asked for in 
this SOW 
-  The Contractor must specially address Disaster Recovery of the CA Tools. 

2. Past performance related to the scope of this SOW.  
-  Provide core competency of your business; 

-  Provide number of years the Contractor has been in business; 
-  Provide number of years performing work similar to this SOW; 
-  Provide at least 3 separate customer’s references that WMATA can contact;  
-  State the type of support contract used when providing similar services as required in 
this SOW, duration of the contact, date of award of the contract; 
-  State the sizes of the organizations supported through the contracts submitted as 
evidence of past performance; 
- State the size and type of the environment supported on each of contracts submitted as 
evidence of past performance 

-  Clearly indicate if the past contracts were completed within their period of performance. If 
the contract was not completed, an explanation must be provided. 
 

3. Resumes which reflect potential personnel who may work on the project. The Contractor 
should clearly indicate if the proposed technical personnel will actually be assigned to the 
project or if the resumes are provided only as a sample.   

 

Assumptions and Project Roles and Responsibilities 
This section contains assumptions specific to this contract. 
1. Contractor will provide computer equipment (such as laptop computer) and communication 

devices (mobile phone) and tools (such as MS Office, Visio etc) for its personnel performing the 
onsite work. WMATA may provide separate workstations for the personnel when performing 
work on WMATA’s computer systems. 

 

2. WMATA does not currently offer Wireless Broadband connectivity. It is assumed that the 
Contractor personnel will use their own broadband equipment if Internet access is required 

 

Security Requirements 
For any individual Authorized POC location, security procedures may include but not be limited to: 
background checks, records verification, photographing, and fingerprinting of Contractor’s employees or 
agents. Contractor may, at any time, be required to execute and complete, for each individual 
Contractor employee or agent, additional forms which may include non-disclosure agreements to be 
signed by Contractor’s employees or agents acknowledging that all information with which such 
employees and agents come into contact while at the Authorized POC site is confidential and 
proprietary. Any unauthorized release of proprietary information by the Contractor or an employee or 
agent of Contractor shall constitute a breach of the Contract. 

The Contractor personnel who need WMATA’s building pass and/or network access may require a 
security background check. WMATA’s Authorized POC will determine if such access is desired.  The 
Contractor’s personnel must adhere to all of WMATA’s standard security requirements. 
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Risk Management 
Contractor will be responsible for developing a risk management plan for this project. Throughout the 
period of performance, if Contractor identifies any risks, the risks and mitigation plans must be 
discussed with the Authorized POC prior to executing the work.  

 

Reporting 
The Contractor must informally keep the Authorized POC apprised of the project progress on daily basis. 
The following updates must be provided to the Authorized POC in a formal meeting. The Authorized POC 
may change the frequency of the updates, depending upon the phase of the project. 

Weekly Status Update: The weekly status report, to be submitted by Contractor to the Authorized POC, 
should include: accomplishments to date as compared to the project plan; any changes in tasks, 
resources or schedule with new target dates, if necessary; all open issues or questions regarding the 
project; action plan for addressing open issues or questions and potential impacts on the project; risk 
management reporting.  

 
Evaluation Criteria 

Award will be made upon factors in addition to cost/price and may not necessarily be made 
to the lowest cost/price Offeror. The offeror that is judged by WMATA to be the ‘Best Value’ 
to render the services, cost/price and other factors considered will be selected. Responsible 
Offerors will be evaluated in accordance with the following technical evaluation factors, which 
are listed in descending order of importance; i.e., that the total points for “1” is greater than 
“2” which is greater than “3”, etc. 

 
 
1. Technical Solution Approach – The offerors will be evaluated based on the quality of technical 

approach for the technical requirements in Section 4.  The technical solution will be evaluated for 
completeness, compliance and viability in WMATA’s environment. 

 
2. Contractor’s Past Performance – The contractor must be able to demonstrate extensive 

experience  with the NMS Tools and services asked for within Section 4 of this scope of work 
(SOW).  Contractor must provide at least three (3) verifiable references for three (3) separate 
implementation, similar in size and scope to the work required in this SOW.  If the contractor  
includes any subcontractor references, the references will be considered towards contractor’s 
past performance, if the prime offeror will be using the same subcontractor for WMATA’s work. 
WMATA should be able to contact the references within a reasonable amount of time and with 
minimum difficulty and disruption.  Offeror shall provide the reference name, a current 
telephone number, email address and mailing address. 

 
3. Key Project Staffing - Evaluation of the list of personnel specifically assigned to the proposed 

project, including their qualifications, overall experience, and recent experience on projects of 
similar nature and complexity to the proposed project. Demonstrated ability, background and 
availability of resources to complete the tasks and successfully implement all project elements 
defined in the Scope-of-Services. 
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WMATA’s interpretation of Closed Loop  
Event Generation and Detection: 

 Operations console collects events and alerts from  
Events Correlation and Business Impact: 
Incident Submission: 
Investigation and Diagnosis: 
Resolution: 
Recovery and Closure 
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